
Contract for Surveying Services Contract No. 18-5IDP1016 
ERP Contract No. 4564 

THE STATE OF TEXAS § 

COUNTY OF TRAVIS § 

CONTRACT FOR SURVEYING SERVICES 
Indefinite Deliverable Contract with Work Authorizations 

THIS CONTRACT FOR SURVEYING SERVICES is made between the State ofTexas, acting through 
the Texas Department of Transportation, 125 E. 11th St., Austin, Texas 78701-2483 (State), and 
Lamb-Star Engineering, L P., having a principal business address at 5700 W. Piano Parkway, Suite 
1000, Piano, Texas 75093 (Surveyor), for the purpose of contracting for surveying services. 

As part of its responsibilities under Transportation Code, Chapter 202, the State requires land surveys to 
determine the location and design needs of roads, streets, and highways throughout the state. The 
State has determined that the services of professional land surveyors are sometimes necessary to carry 
out the required surveys. Under Texas Government Code, Chapter 2254, Subchapter A, and 43 TAC 
§9.30 et seq., the State requested letters of interest from professional land surveyors to assist the State 
by providing surveying services. The State has selected the Surveyor and desires to contract for 
surveying, described in more detail as follows: 

The work to be performed will include various types of professional land surveying services within 
and along Right-of-Way and easements in support of preliminary engineering, construction 
engineering and maintenance work within the State. 

The State and the Surveyor agree as follows. 

SECTION 1. SCOPE OF SERVICES. The State and the Surveyor will furnish items and perform 
services as identified in Attachment B (Services To Be Provided by the State), and Attachment C 
(Services To Be Provided by the Surveyor). All services provided by the Surveyor will conform to 
standard surveying practices, to the Texas Department of Transportation's Right of Way Manuals, to the 
Survey Manual, to the GPS Manual of Practice, to the Professional Land Surveying Practices Act, to the 
General Rules of Procedures and Practices promulgated by the Texas Board of Professional Land 
Surveying, to the Texas Society of Professional Surveyors' Manual of Practice for Land Surveying in 
Texas, and to all other applicable rules and regulations. 

SECTION 2. CONTRACT PERIOD. 
A. Contract Period. The period after this contract becomes effective and before it is terminated is the 
Contract Period. This contract becomes effective when executed by both parties and terminates four 
years after it becomes effective, unless the Contract Period is: 

(1) modified by written supplemental agreement before the date of termination under Attachment 
A (General Provisions), Article 4 (Supplemental Agreements); or 

(2) otherwise terminated in accordance with Attachment A (General Provisions), Article 24 
(Termination and Remedies). 
B. Maximum Contract Period. The maximum Contract Period is the time needed to complete all work 
authorizations issued in the first two years of this contract. 
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C. Unauthorized Work. The State will make no payment for any work performed or cost incurred 
before or after the Contract Period 

SECTIONS. COMPENSATION. 
A. Maximum Amount Payable. The maximum amount payable undorthis contract is shown in 

AttacbmentE(Scheduleof Rates). Payment under tbis oontraot beyond tbe end oftbe ourrentfisoai 
biennium is subject to availability of appropriated funds. Iffunds are not appropriated,this oontraot sball 
be terminated immediately witb no liabilityto eitber party. 
B. Basis o^ Payment. The basis of payment and reimbursement of costs is set forth in AttachmentE 
(Schedule ofRates). Satisfactory work progress isacondition of payment. 
C. Reimbursement o^ Eligible Costs Tobe eligible for reimbursemont, the Surveyor's costs must 

(1) be incurred In accordance with the terms ofaval id work authorization; 
(2) be in accordance with AttachmentE(Schedule of Rates); and 
(3) complywith cost principles setfortb in 43 CPR Part 31. 

0. Surveyor Payment of Subproviders No laterthan ten days after receiving paymentfrom the 
State, the Surveyor shall pay all subproviders forwork performed underasubcontract. The State may 
withhold all payments that have or may become due ifthe Surveyor fails to comply with the ten-day 
payment requirement. The State may also suspend the work under this contract or anywork 
authorization until subproviders are paid. This requirement also applies to all lower-tier subproviders, 
and this provision must be incorporated into all subcontracts 

SECTI0N4.PAYMENTRE0UIREMENTS 
A. Invoices. The Surveyor shall request payment by submitting the original of an Itemized invoice ina 
form acceptable to the State. The Surveyor may submit an invoice no more frequently tban monthly and 
no later than ninety days after performing the work or incurring the cost. Por each work authorization, an 
invoice shall showthe contract number,the work authorization number,the total amount earned to the 
date of submission,the amount due as of the date of tbe invoice, and whether tbe invoice Is forthe 
completion of all work under the work authorization orfor less than all work. 
B. Withholding Payments. If payment is withheld, the State shall notify the Surveyor and specify 
conditions that would allow the State to release the payment The State reserves tbe right to withhold 
payment: 

(1) l fadisputeoverthe work or costs is not resolved within thirty (30) days; 
(2) pending verification that work is satisfactory; 
(3) ifthe Surveyor becomesadelinquent obligor under Pamily Code, §231.005; 
(4) if required work product is not received; or 
(5) if the State Comptroller of Public Accounts will not issueawarrant to the Surveyor. 

C. Required Reports. 
(1) As required in Attachment H,tbe Surveyor sball submit Progress Assessment Reports on 

Exhibit H-3 to report payments made to Disadvantaged Business Enterprises or Historically 
Underutilized Businesses. Cne copy shall be submitted witb each invoice 

(2) Before contract closeout, the Surveyor shall submitaPinal Report on Exhibit H-4 to the 
address setfortb in Attachment H. 

(3) With each invoice,the Surveyor shall submitaseparate progress report showing, for each 
work authorization, tbe percentage of work that was completed during the billing period and the 
percentage ofwork completed to date. The Surveyor shall also submit any written report requested by 
the State to document the progress of the work. 
0. Suboroviders and Suppliers List The Surveyor must provide the Statealist, compiled on Exhibit 
H-5/DBE or Exhibit H-5/HUB, of all subproviders and suppliers that submitted quotes or proposa^^ 
subcontracts. This list shall include subproviders'and suppliers'names, addresses, and telephone 
numbers. 
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E. Oebt to the State. I f the State Comptroller of Public Accounts Is prohibited from Issulngawarrant or 
Initiating an electronic funds transferto the Surveyor because ofadebt owed to the State, the State 
shall apply all payment due the Surveyorto the debt or dellnguenttax until the debt or delinquent tax Is 
paid In full. 

SECTION 5.^CRKA0THCRI^TICN^ 
work authonzatlons using form O^lnAttachmentO(vyorkAuthorlzatlons). The Surveyor must sign and 
returnawork authorization within seven working days after receipt. The Surveyor's failure to aooepta 
work authorization Inatimely manner Is grounds fortermlnatlon ofthis contract. Tho State Is not 
responsible for actions by the Surveyor or costs Incurred bythe Surveyor except to the extentthat the 
actions or costs are directly associated wlthavalld work authorization. Terms and conditions governing 
the use ofwork authorizations are setfortb In AttachmentA(Oeneral Provisions), A r t l c l e 1 ( ^ 
Authorizations). 

SECTION ^ . S I O N A T C R Y ^ 
signatory Is an officer ofthe organization forwhlch this contract Is executed and has the authorltyto 
execute this contract on behalf of the Surveyor. This warranty Is made to induce the State to enter Into 
this contract. 

SECTION 7. NOTICES. All notices to either party by the other party will be delivered personally or sent 
by U.S. Mail, postage prepaid, to the following respective addresses: 

Surveyor: The State ofTexas: 

President Professional Engineering Procurement Services Director 
Lamb-Star Engineering, L.P. Texas Department of Transportation 

5700 W. Piano Parkway, Suite 1000 125 E. 1 T Street 
Piano, Texas 75093 Austin, Texas 78701 

The notice shall be received by the addressee on the date delivered or deposited in the mail, unless 
otherwise provided. Either party may change the above address by sending written notice of such 
change to the other in the manner provided. 

SECTION 8. INCORPORATION OF PROVISIONS. Attachments A through H are made part ofthis 
contract. The parties shall comply with the provisions of Attachments A through H as if they were set 
forth in full within the body of this contract. 

THE SURVEYOR 

led Name) 
resident 

to 
(Title) 

2 % -
(Date) 

(Signature) 
Martin Rodin, P.E., CFM 

(Printed Name) 
PEPS Division Director PEPS Division 

I'/Slfs^ 
(Date) 
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Attachments to Contract for Surveying Services 
Incorporated into the Contract by Reference 

Attachments Title 
A General Provisions 
B Services To Be Provided by the State 
C Services To Be Provided by the Surveyor 
D Work Authorizations 

Form D-1 Work Authorization 
Form D-2 Supplemental to a Work Authorization 

E Schedule of Rates 
F Computer Graphics Files 
G Not Applicable 

H-FG Disadvantaged Business Enterprise (DBE) for Federal Funded 
Professional or Technical Services Contracts - See Attachment H 
Instructions - Not Applicable 

H-FN Disadvantaged Business Enterprise (DBE) for Race-Neutral 
Professional or Technical Services Contracts - See Attachment H 
Instructions - Not Applicable 

H-SG Historically Underutilized Business (HUB) Requirements for State 
Funded Professional or Technical Services Contracts - State of Texas 
HUB. Subcontracting plan required - See Attachment H Instructions 

H-SN Historically Underutilized Business (HUB) Requirements for State 
Funded Professional or Technical Services Contracts - No State of 
Texas HUB - Not Applicable 

Exhibits Title 
H - 1 Subprovider Monitoring System Commitment Worksheet 
H - 2 Subprovider Monitoring System Commitment Agreement 
H - 3 Monthly Progress Assessment Report - Not Applicable 
H-4 Subprovider Monitoring System Final Report 
H-5 Federal Subproviders and Supplier Information Not Applicable 
H-6 HUB Subcontracting Plan (HSP) Prime Contractor Progress 

Assessment Report 
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ATTACHMENT A 

GENERAL PROVISIONS 

INDEX TO PROVISIONS 

Article Title 
1 Work Authorizations 
2 Supplemental to a Work Authorization 
3 Suspension of Work Authorizations 
4 Supplemental Agreements 
5 Additional Work 
6 Progress 
7 Personnel, Equipment, and Material 
8 Subcontracting 
9 Surveyor's Responsibilities 
10 Inspection of Work 
11 Submission of Work Product 
12 Maintenance, Retention, and Audit of Records 

12A License for TxDOT Logo Use 
13 Civil Rights Compliance 
14 Insurance 
15 Child Support Certification 
16 Ownership of Data 
17 Patent Rights 
18 Compliance with Laws 
19 Noncollusion 
20 Debarment Certifications 
21 Lobbying Certification 
22 Gratuities 
23 Conflict of Interest 
24 Indemnification 
25 Disputes 
26 Termination and Remedies 
27 Severability 
28 Successors and Assigns 
29 Prior Contracts Superseded 
30 Nepotism Disclosure 
31 Office of Management and Budget Audit Requirements 
32 Public Information 
33 E-Verify Certification 
34 Restrictions on Employment of Former State Officers or 

Employee 

Contract No. 18-5IDP1016 
ERP Contract No. 4564 
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ATTACHMENT A 

GENERAL PROVISIONS 

ARTICLE 1. WORK AUTHORIZATIONS 
A. Use. The Surveyor shall not begin any work until the State and the Surveyor have signed a work 
authorization for the work. The State will make no payment for any work performed or cost incurred 
before a work authorization is fully executed or after the completion date specified in the work 
authorization. The completion date for a work authorization may not extend beyond the Contract 
Period. All work authorizations must be issued within two years after this contract is fully executed. 
B. Contents. Each work authorization shall specify (1) the scope of work to be performed; (2) a 
period of performance with a beginning and ending date; (3) a full description of the work to be 
performed; (4) a work schedule with milestones; (5) a maximum cost; (6) whether the basis of 
payment is lump sum, unit cost, or specified rate; and (7) a work authorization budget calculated 
using rates set forth in Attachment E (Schedule of Rates). Additional contract terms and conditions 
may not be included in a work authorization. A work authorization may not waive any responsibilities 
or obligations contained in this contract. In the event of any conflict in terms and conditions between 
a work authorization and this contract, the terms and conditions of this contract shall prevail. Each 
work authorization shall be signed by both parties and become a part of this contract. 
C. Budget. A work authorization budget shall set forth in detail (1) a list of the work to be performed; 
(2) the computation of the cost of the work described in the work authorization; and (3) the maximum 
amount payable under the work authorization. The State will not pay items of cost that are not 
authorized under Attachment E (Schedule of Rates) and will not pay rates that exceed those 
authorized in Attachment E (Schedule of Rates). 
D. No Guaranteed Work. Work authorizations are issued at the discretion of the State. While it is 
the State's intent to issue work authorizations under this contract, the Surveyor shall have no cause of 
action based on the State's failure to issue work authorizations under this contract or on the number 
of work authorizations issued. 
E. Emergency Work Authorizations. The State, in its sole discretion, may accept the Surveyor's 
signature on a faxed copy of a work authorization as satisfying the Surveyor's obligation to execute 
the work authorization if the signed original is received by the State within five business days after the 
State's receipt of the fax. 

ARTICLE 2. SUPPLEMENTAL TO A WORK AUTHORIZATION 
A. Necessity of Supplemental to a Work Authorization. Work under a work authorization is 
limited to the work specified in the work authorization. Before any work may be performed that is not 
specified in a work authorization and before any additional costs are incurred, the parties shall 
execute a supplemental to a work authorization in the form set forth as Form D-2 in Attachment D 
(Work Authorizations). A supplemental to a work authorization may not be executed after the 
expiration ofthe work authorization it is supplementing or outside the Contract Period. Under no 
circumstances will the State pay more than the maximum amount payable set forth in Attachment E 
(Schedule of Rates), as it may be amended by supplemental agreement from time to time. 
B. Extension of Time. If the Surveyor determines or reasonably anticipates that the work 
authorized in a work authorization cannot be completed before the specified completion date, the 
Surveyor shall promptly notify the State. In its sole discretion, the State may agree to extend the 
work authorization period by joint execution of a supplemental to a work authorization. 
C. Change in Scope. The scope of work authorized in a work authorization may only be altered 
through execution of a supplemental to a work authorization. If the change in scope affects the 
amount payable under a work authorization, a revised work authorization budget shall be 
incorporated in the supplemental to a work authorization. 
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ARTICLE3.SOSPENSIONOPWORKAOTHORIZATIONS 
A. Not ice The State may suspendawork authorization without terminating this contract by notifying 
the Surveyor orally. Oral notification must be followed by written confirmation. 
8. Reinstatement The state may reinstateasuspended work authorization by giving written notice. 
Unless waived in s i t ing hythe parties, the reinstate 
the notioe is provided. 
0 . Contract Period Not Affected Suspension ofawork authorization does not affect the Contract 
Period. The work authorization will terminate under its own provisions or at the end of the Oontraot 
Period, whichever ooours first, unless this oontraot, the work authorization, or hoth are amended to 
authorize additional time, as appropriate 
0, Limitation of Liability. The State is not liable for work performed or oosts incurred before the 
date authorized by the State to begin work, during periods when work is suspended, or after the 
completion date of the work authorization, or after the Contract Period 

ARTICLED SUPPLEMENTALAOREEMENTS 
The terms ofthis contract may be modified by Supplemental Agreement A supplemental agreement 
must be fully executed within the Oontraot Period. 

ARTICLE5.A00ITIONALWORK 
A. Notice, if the Surveyor believes that any assigned work is beyond the scope of this contract or 
anywork authorization issued underthis contract, the Surveyor shall promptly notifythe State in 
writing and demonstrate how the assigned work constitutes additional work. 
8. Supplemental Agreement. If the State finds that the work does constitute additional work, the 
State shall so advise the Surveyor. The parties maythenexecuteasupplementalagreement,awork 
authorization,orasupplementaltoawork authorization,as appropriate. 
0 . Waiver ofRights. Byfailing to comply with this article, the Surveyor waives any right to 
compensation or reimbursement with regard to additional work. 

A R T I C L E 8 P R 0 0 R E S S 
A. Communications Prom time to time during the progress ofthe work, the Surveyor shall confer 
with the State The Surveyor shall prepare and present all information that is requested by the State 
or is necessary for the State to evaluate the work. 
8. Reports. The Surveyor shall promptly advise the State in writing of events that may havea 

significant effect on the progress ofawork authorization. 
(1) The Surveyor shall promptly advise the State in writing of any problems, delays, or 

adverse conditions that will materially affectthe ability to meet goals on schedule. This disclosure will 
be accompanied by statement of the action taken or contemplated and any state or federal 
assistance needed to resolve the situation. 

(2) The Surveyor shall also promptly advise the State in writing of favorable developments or 
events that enable meeting goals sooner than anticipated. 

ARTICLET.PERSONNEL^EOUIPMENT^ANOMATERIAL 
A. Surveyor Resources.The Surveyor shall maintain an office, employ sufficient personnel,and 
possess adequate equipment to perform the services reguired under this contract The Surveyor 
certifies that it currently has adequate qualified personnel in its employment for performance ofthe 
services required underthis contract orthat it will be able to obtain adequate qualified personnel from 
sources otherthan the State. 
8. Removal of Contractor Employee. All employees of the Surveyor assigned to this contract shall 
have sufficient knowledge and experience to enable them to perform the duties assigned to them. 
The State may require the Surveyor to remove any employee from work authorized in this contract if 
in the sole opinion ofthe State, the work ofthat employee does not complywith this contract or the 
conduct of that employee is detrimental to the work. 
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C. Removal of Project Manager. The Surveyor shall notlfythe State In writing as soon as possible 
afteraproject manager Is removed from work on this contract and shall give the reason for the 
removal, In any event, this notice must be given no laterthan three business days after the removal. 
O. State Approval of Replacement Project Manager. The Surveyor may not replace Ihe project 
manager,temporarlly or permanently, without the advance written approval of the State. 
E. Ownership of Acquired Property. Except to the extent thataspoolflc provision ofthis contract 
states to the contrary, the State shall own all Intellectual property acquired or developed underthis 
contract and all equipment purchased hythe Engineer or Its suhcontractors under this contract. All 
Intellectual property and equipment owned hythe State shall he delivered to the State when the 
contract terminates. 

ARTICLES SUBCONTRACTING 
A. Prior Approval. The Surveyor shall not assign,suhcontract,ortransfer any professional services 
related to the work under this contract without the advance written approval of the State. 
8 . Required Provisions. All subcontracts for professional services shall Include the provisions 
contained In AttachmentA(OeneralProvlslons)and any other provisions required bylaw. 
C. Surveyor Responsibilities. Asubcontractdoesnotrelleve the Surveyor of any responsibilities 
underthis contract. 

ARTICLED. SURVEY0RSRESP0NSI8ILITIES 
A. Accuracy. The Surveyor shall be responsible for the accuracy ofwork and shall promptly make 
any revisions or corrections made necessary by Its errors, omissions, or negligent acts. The 
Surveyor's responsibility for revisions and corrections underthis article will be determined by the 
State. Errors made by the Surveyorwlll remain the Surveyor's responsibility as long as allowed by 
applicable law If the Surveyor submits work that does not complywlth the terms of this contract, the 
State shall Instruct the Surveyorto take actions necessary to bring the work Into compliance with this 
contract. No additional compensation shall be paid forwork performed underthis paragraph. 
8. Seal. The Surveyor shall sign, seal, and date all appropriate surveying submissions to the State 
In accordance with the Texas Surveying Practice Act and the rules ofthe Texas Board ofProfesslonal 
Land Surveying. 

ARTICLED. INSPECTION OPWORK 
A. Review Rights. Authorized representatives ofthe State and,when federal funds are used,the 
U.S.Oepartment ofTransportation shall have the right at all reasonable times to review the work 
performed under this contract and the premises In which work Is being performed. 
B. Reasonable Access. The Surveyor shall provide and require Its subproviders to provide all 
reasonable facilities and assistance for the safety and convenience of state or federal representatives 
In the performance of their duties. 

ARTICLED. SU8MISSIONOPW0RKPRO0UCT 
At the State's request, all work product shall be submitted In prellmlnaryform for approval by the 
State before the final work product Is Issued. The State's comments on the Surveyor's preliminary 
work product shall be addressed In the final work product. 

ARTICLED. MAINTENANCES RETENTION^ANOAUOITOP RECORDS 
A. Retention Period. The Surveyor shall maintain all books, documents, papers, accounting 
records, and other evidence pertaining to costs Incurred and services provided (Records). The 
Surveyor shall make the Records available at Its office during the Contract Period and for seven 
years from the date offlnal payment underthis contract, until completion ofall audits, or until pending 
litigation has been completely and fully resolved, whichever occurs last. 
B. Availability. The State, the Federal Highway Administration, the United States Oepartment of 
Transportation, Its Office of Inspector General, the State Auditor's Office, and the United States 
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Comptroller General shall have access to the Records for the purpose of making audits, 
examinations, excerpts, and transcriptions. 
C. St^te Auditor. The State Auditor may conduct an audit or investigation of any entity receiving 
funds from the state directly underthis contract or indirectly throughasubcontract under this contract. 
Acceptance of funds directly under this contract or indirectly throughasubcontract under this contract 
acts as acceptance of the authority ofthe state auditor,underthe direction of the legislative audit 
committee, to conduct an audit or investigation in connection with those funds An entity that is 
subjectto an audit or investigation must provide the State Auditorwith access to any information the 
State Auditor considers relevant to the investigation or audit. 

ARTICLE12A. LICENSE FORTxOOTLOOOUSE 
A. Grant of Licensed Limitations The Surveyor is grantedalimited revocable non-exclusive 
license to use the registeredTxOOT trademark logo (TxOOT F l y i n g s 
under this contract that are the property of the State. The Surveyor may not make any use ofthe 
registeredTxOOT trademark logo on any other materials ordoouments unless itfirst submits that 
reguest in writing to the State and receives approval forthe proposed use. The Surveyor agrees that 
it shall not alter,modify,dilute, or othen^vise misuse the registeredTxOOT trademark logo or bring it 
into disrepute 
8. Notice ofRegistration Required: The Surveyor's use of the Flying T'under this article shall be 
followed by the capital letterRenclosedwithinacircle(^ that gives notice that the Flying'T'is 
registered in the United States Patent andTrademark Office (USPTO). 
0. No Assignment or Sublicense. The Surveyor may not assign or sublicense the rights granted 
by this article without the prior written consent of tbe State. 
0. TermofLicense. The license granted to the Surveyor bythis article shall terminate at the end of 
theterm specified in Article^of this contract. 

ARTICLED. CIVILRIORTS COMPLIANCE 
A. Compliance with Regulations. The Surveyor shall comply with the regulations of theU.S. 
OepadmentofTransportation,49 CFR Parts 21,25,27,and 28,as they relate to nondiscrimination, 
and with Executive Order11245,titled Equal Employment Opportunity,as amended by Executive 
Order11375. These regulations and orders are collectively referred to as the Regulations. 
8. Nondiscrimination.The Surveyor, with regard to the work performed by it during this contract, 
shall not discriminate on the basis of race, color,sex,national origin,age, religion,or disability in the 
selection and retention of subcontractors, inoluding procurement of materials and leases of 
equipment. 
C. Solicitations for Subcontracts. In all solicitations forwork to be performed underasubcontract, 
including procurement of materials or leases of equipment, each potential subcontractor or supplier 
shall be notified by the Surveyor ofthe Surveyor's obligations underthis contract and the Regulations 
relative to nondiscrimination on tbe basis of race, color,sex,national origin,age,religion,or disability. 
0. Information and Reports.The Surveyorshall provide all information and reports required bythe 
Regulations or by directives issued under the Regulations The Surveyor shall also permit access to 
its books, records, accounts, other sources of information, and to its facilities, to the extent they are 
determined by the Texas Oepartment ofTransportation or the Federal Highway Administration to be 
pertinent to ascertaining compliance with the Regulations or directives issued under the Regulations. 
Ifany information requested ofthe Surveyor is in the exclusive possession ofanotherwho fails or 
refuses to furnish this information, the Surveyor shall so certify to the Texas Oepartment of 
Transportation or the Federal Highway Administration, as appropriate, and shall explain in detail the 
efforts it has made to obtain the information. 
E. Sanctions for Noncompliance. If the Surveyor does not comply fully with the nondiscrimination 
provisions of this contract, the State shall impose whatever contract sanctions it or the Federal 
Highway Administration considers appropriate, including: 

1. Withholding payments until the Surveyor complies; or 
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2. Terminating or suspending this contract, in whole or in part. 
F. Incorporation of Provisions. The Surveyor shall include the provisions of paragraphs (A) 
through (E) in every subcontract, including procurement of materials and leases of equipment, unless 
exempted by the Regulations or directives issued under the Regulations. If me Surveyor becomes 
involved in or is threatened with litigation witbasubcontractor or suppl ierasaresultof i ts inclusion of 
tbese provisions, tbe Surveyor may ask tbe Stete to enter into tbat litigation to protect tbe interests of 
tbe State and may ask tbe United States to enter into tbat litigation to protect tbe interests oftbe 
United States. 

ARTICLE 14. INSURANCE 

Tbe Surveyor certifies that it bas insurance on file with tbe Contract Services, of theTexas 
Department ofTransportation in the amount specified onTexas Department ofTransportation Form 
1660-CSS. Tbe Surveyor certifies tbat it will keep current insurance on file witb tbat office fortbe 
duration oftbe Contract Period. If insurance lapses during tbe Contract Period,tbe Surveyor sball 
cease work unti lanew certificate of insurance is provided. 

ARTICLED. CRILDSUPPDRT CERTIFICATION 
Under Section 231006,Texas Family Code,tbe Surveyor certifies tbat tbe individuals 
entity named in tbis contract, bid, or application is not ineligible to receive tbe specified grant, loan, or 
payment and acknowledges tbat tbis contract may be terminated and payment may be witbbeldiftbis 
certification is inaccurate. If tbe above certification is sbown to be false, tbe Surveyor is liable to tbe 
state for attorney's fees, tbe cost necessary to complete tbe contract, including tbe cost of advertising 
and awardingasecond contract, and any otber damages provided by law ortbe contract. A child 
support obligor or business entity ineligible to receive payments because ofapayment delinquency of 
more than thirty (30)days remains ineligible until: all arrearages bave been paid; the obligor is in 
compliance witbawritten repayment agreement or court order as to any existing delinquency; or tbe 
court of continuing jurisdiction over tbe cbild support order bas granted tbe obligor an exemption from 
Subsection(a)of Section 231.006, Texas Family Code, as part ofacourt-supervisedeffortto improve 
earnings and obild support payments. 

ARTICLED. OWNERSHIPOF OATA 
A. Work for Hire. All services provided undertbis contract are considered work for biro, and all 
data, basic sketcbes,cbarts, calculations, plans, specifications, and otber documents created or 
collected under tbe terms of tbis contract are tbe property of tbe State. 
8. Disposition of Documents. All documents and data prepared by tbe Surveyor and all 
documents and data furnisbed to tbe Surveyor by tbe State sball be delivered to tbe State at its 
request. Tbe Surveyor,at its own expense, may retain copies of documents or any otber data tbat 
bave been furnisbed tbe State under tbis contract, but use oftbe documents or data is subject to 
permission by tbe State. 
C. Release of Survey Data and Documents. Tbe Surveyor will not release any survey data or 
documents created or collected under tbis contract except to its subproviders and to tbe extent 
necessary to complete tbis contract. All subcontracts sball inoludeaprovision tbat acknowledges tbe 
State's ownership oftbe surveydata and documents and prohibits its use exceptto tbe extent 
neoessary to complete tbis contract. The Surveyor is responsible for any improper use of survey data 
or documents by its employees, officers, or subproviders, including costs, damages, or other liability 
resulting from improper use. Neither tbe Surveyor nor any subprovider may cbargeafee for survey 
data or documents. 

ARTICLED. PATENTRIORTS 
The State and theUS.Department ofTransportation sball bave the royalty-free,nonexclusive,and 
irrevocable right to use and to authorize others to use any patents developed by the Surveyor under 
this contract. 
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ARTICLE 18. COMPLIANCE WITH LAWS 
The Surveyor shall comply with all applicable federal, state, and local laws, statutes, codes, 
ordinances, rules, and regulations and with the orders and decrees of any court and of any 
administrative body or tribunal in any manner affecting the performance of this contract, Including 
worker's compensation laws, minimum and maximum salary and wage statutes and regulations, 
nondiscrimination laws, and licensing laws and regulations. At the request ofthe State, the Surveyor 
shall furnish satisfactory proof of its compliance with this article. 

ARTICLE 19. NONCOLLUSION 
A. Warranty. The Surveyor warrants that it has not employed or retained any company or person, 
other than a bona fide employee working solely for the Surveyor, to solicit or secure this contract and 
that it has not paid or agreed to pay any company or Surveyor any fee, commission, percentage, 
brokerage fee, gifts, or any other consideration, contingent on or resulting from the award or making 
of this contract. 
B. Liability. For breach or violation of this warranty, the State shall have the right to annul this 
contract without incurring any liability or in its discretion, to deduct from the contract price or 
compensation or otherwise to recover the full amount of the fee, commission, percentage, brokerage 
fee, gifts, or other consideration. 

ARTICLE 20. DEBARMENT CERTIFICATIONS 
The parties are prohibited from making any award at any tier to any party that is debarred or 
suspended or otherwise excluded from or ineligible for participation in Federal Assistance Programs 
under Executive Order 12549, "Debarment and Suspension." By executing this agreement, the 
Surveyor certifies that it is not currently debarred, suspended, or otherwise excluded from or ineligible 
for participation in Federal Assistance Programs under Executive Order 12549. The parties to this 
contract shall require any party to a subcontract or purchase order awarded under this contract to 
certify its eligibility to receive Federal funds and, when requested by the State, to furnish a copy of the 
certification. 

ARTICLE 21. LOBBYING CERTIFICATION 
In executing this contract, the signatories certify to the best of his or her knowledge and belief, that: 
A Payment of Funds. No federal appropriated funds have been paid or will be paid by or on behalf 
of the parties to any person for influencing or attempting to influence an officer or employee of any 
federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any federal contract, the making of any 
federal grant, the making of any federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any federal contract, grant, loan, or 
cooperative agreement. 
B Certification Status. The Surveyor certifies that it is not: 

1. a person required to register as a lobbyist under Chapter 305, Government Code; 
2. a public relations firm; or 
3. a government consultant. 

C Disclosure Form. If any funds other than federal appropriated funds have been paid or will be 
paid to any person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress 
in connection with federal contracts, grants, loans, or cooperative agreements, the signatory for the 
Funding Agency shall complete and submit the federal Standard Form-LLL, "Disclosure Form to 
Report Lobbying," in accordance with its instructions. 
D. Subawards. The parties shall require that the language of this certification be included in the 
award documents for all subawards at all tiers (including subcontracts, subgrants, and contracts 
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under grants, loans, and cooperative agreements)and that all subrecip^ients sball certify and disclose 
accordingly. 
E. Penates . Submission ofthis certification isaprereguisite imposed by Title 31 U.S.C.§1352 for 
making or entering into this transaction. Any person wbo fails to file tbe reguired certification sball be 
subjecttoacivil penalty of not less tban ^ 1 0 ^ 

A R T I C L E D GRATUITIES 
A. Employees NotToBenef i t . Employees of tbe Texas Department ofTransportation may not 
accept any benefit, gift, or favorfrom any person who is doing business with orwho reasonably 
speaking may do business with the State under this oontraot. The only exceptions are ordinary 
business lunches and items that have received tbe advance written approval of the Executive Director 
oftheTexas Oepartment ofTransportation. 
8 . Liability. The State may terminate tbis contract ifthe Surveyor or any other person who is doing 
business with orwho reasonably speaking may do business with the State undertbis contract offers 
benefits, gifts, orfavors to State employees in violation of this policy. 

ARTICLE23. CONFLICT OFINTEREST 
The Surveyor represents that the firm has no conflict of interest thatwould in anyway interfere with 
its or its employees'performance of services forthe department orwbich in any way conflicts with the 
interests of the department The Surveyorfurtber certifies thatthis agreement is not barred because 
ofaconflict of interest pursuant toTexas Government Code, Section 2261.252,between it and tbe 
State Specifically, the Surveyor certifies that none oftbe following individuals, nor any or their family 
members within the second degree of affinity or consanguinity, o w n s l ^ o r more interest, or hasa 
financial interest as defined underTexas Government Code, Section 2261.252(b), in the firm: any 
member ofthe TexasTransportation Commission,TxDOT's Executive Director, General Counsel, 
Chief of Procurement and Field Support Operations, Oirector of Procurement, or Oirector of Contract 
Services. The firm shall exercise reasonable care and diligence to prevent any actions or conditions 
tbat could result inaconflict with the department's interests. 

ARTICLE24. INDEMNIFICATION 
A. Errors^ Omissions^ NegligentActs. The Surveyor shall indemnify the State and its officers and 
employees from all claims and liability that result from any error,omission,or negligent act ofthe 
Surveyor or of any person employed by the Surveyor under tbis contract. 
8 . Attorney Fees. The Surveyor shall also indemnify tbe State from any and all expense, including 
attorneyfees that may be incurred by the State in litigation or otherwise, to the extent that the 
expense results from any error,omission,or negligent act ofthe Surveyor or of any person employed 
bythe Surveyor underthis contract. 

ARTICLE25. DISPUTES 
A. Procurements by the Surveyor. The Surveyor shall be responsible forthe resolution of any 
claim arising out of any procurement made by the Surveyor in support of the services authorized by 
this contract. 
8 . Disputes Concerning Work or Cost. Any dispute concerning this contract or work or rates 
underthiscontractshall be resolved under 43TAC §9.2. 

ARTICLE26.TERMINATIONAND REMEDIES 
A. Causes. This contract may be terminated by: 

1. Written agreement of the parties; 
2. Written notice from either party because the other party did not fulfill its contractual 

obligations; or 
3 Thirty days'written notice from the State, with orwitbout cause. 
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8. Payments Due AfterTermlnatlon. Ifthe State t e r r o r 
liable for any fees other than those tbat are due at the time of termination. If this contract is 
terminated under Article 26(A)(3), the Surveyor shall not incur costs during the thirty days after notice 
is given if those costs are more than the costs incurred during the immediately preceding thirty days. 
C. Value of Completed Work. The State shall determine the value of any work that has been done 
at the time oftermination. Compensation for partial work sball be calculated on tbe basis of the 
percentage ofwork completed at the time oftermination. In making that calculation,tbe State will 
consider 

1. Actual costs incurred,not to exceed the rates set forth in AttachmentE(Schedule of 
Rates), In performing the work to the date oftermination; 

2. The amount ofwork thatwas satisfactorily completed as of tbe date oftermination; 
3 The value of tbe work that is usable to the State; 
4. The cost to the State of employing anotherfirm to complete tbe reguired work; 
5. The time reguired to employ anotherfirm to complete tbe work; 
6. Ctherfactors tbat affect the value to the State oftbe work performed. 

0. Payment of Additional Costs. Ifthis contract is terminated under Article 26(A)(2), the State may 
take overthe project and prosecute tbe work to completion. Tbe Surveyor sball be liable to the State 
for any additional cost to tbe State caused by the termination 
E. Excusable Delays. Except with respect to defaults by subproviders, tbe Surveyorwill not be 
considered in default for anyfailure that arises out of causes beyond tbe control and without the 
negligence of the Surveyor. These include acts of Cod or the public enemy,acts of tbe Government 
in its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, frei^ 
embargoes, and unusually severe weather. 
P. Surviving Requirements. Exceptfor provisions that specifically establish responsibilities that 
extend beyond tbe Contract Period, termination and payment under this article extinguish tbe rights, 
duties, and obligations of the State and tbe Surveyor under this contract. 
O. Remedies. This contract shall not be considered as specifying tbe exclusive remedy for any 
default All legal remedies may be pursued by either party and shall be cumulative. 

ARTICLE27. SEVERABILITY 
If any provision in this contract is for any reason held to be invalid, illegal, or unenforceable in any 
respect, that invalidity,illegality,or unenforceability shall not affect any other provision ofthis contract. 
In that case, this contract shall be construed as if the invalid, illegal, or unenforceable provision bad 
never been contained in it. 

ARTICLE 28. SUCCESSORS ANO ASSIGNS 
The Surveyor and the State bind themselves and their successors, executors, administrators, and 
assigns to each other party of this contract and to the successors, executors, administrators, and 
assigns of each other partywith regard to all covenants of this contract Tbe Surveyor shall not 
assign,subcontract, ortransfer its interest in this contract without tbe written approval of tbe State. 

ARTICLE29. PRIOR CONTRACTSSUPERSEDED 
This contract constitutes the sole agreement ofthe parties fortbe services authorized in it and 
supersedes any prior understandings or written or oral contracts between the parties respecting its 
subject matter. 

ARTICLED. NEPOTISM DISCLOSURE 
A. In this section the term relative" means: 

(1) aperson's great grandparent, grandparent, parent, aunt or uncle, sibling,niece or nephew, 
spouse, child, grandchild, or great grandchild, or 

(2) the grandparent, parent, sibling, child, or grandchild of the persons spouse 
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8. A notification reguired by tbis section sball be submitted in writing to the person designated to 
receive official notices under this contract and by first-class mail addressed to Contract Services 
Office,Texas Oepartment ofTransportation,125 Eas t l l t b Street, Austin Texas 78701. Tho notice 
shall specify the Surveyor's firm name, the name of the person who submitted tbe notification, the 
contract number,the district, division,or office ofTxOOT tbat is principally responsible for tbe 
contract, the name of tbe relevant Surveyor employee, tbe expected role of tbe Surveyor employee 
on the project, the name of the TxOOT employee who Isarelative of tbe Surveyor employee,the title 
oftbeTxOOTemployee,the work location of the TxOOTemployee, and the nature of the 
relationship. 
C By executing this contract, the Surveyor is certifying that the Surveyor does not h 
knowledge that any of its employees or of any employees ofasubcontractor who are expected to 
work underthis contract haveareiative tbat is employed by TxOOT unless tbe Surveyor has notified 
TxOOTofeaobinstanceas reguired by subsection (b). 
0 . Ifthe Surveyor learns at any time tbat any of its employees orthat any ofthe employees o fa 
subcontractorwho are performing work under this contract haveareiative who is employed by 
TxOOT,the Surveyor sball notify TxOOT under subsection (b)of each instance within thirty days of 
obtaining that knowledge. 
E. If the Surveyor violates this section,TxOOTmay terminate the contract immediatelyfor cause, 
may impose any sanction permitted by law,and may pursue any other remedy permitted by law. 

ARTICLED. OFFICE OF MANAGEMENT ANO 8U0OETAU0ITREOUIREMENTS 
The parties shall comply with the requirement ofthe Single AuditAct of 1984,P.L. 98-502,ensuring 
that tbe single audit report includes the coverage stipulated in OfvIE Circular A-133. 

ARTICLE32.PUBLICINFORMATIONANOCONFIOENTIALITY 
The Surveyor is reguired to make any information created or exchanged with the state pursuant to 
this contract, and not otherwise excepted from disclosure undertheTexas Public Information Act, 
available inaformat tbat is accessible bytbe public at no additional charge to the state. 

ARTICLE33.E-VERIFY CERTIFICATION 

Pursuant to Executive Order RP-80,the surveyor certifies and ensures thatfor all contracts for 
services, the surveyor sball, to the extent permitted by law, utilize tbe United States Oepartment of 
Homeland Security's E-Verify system during the term of this agreement to determine the eligibility o 

1. All persons employed by the surveyor during tbe term of this agreement to perform duties 
within the State ofTexas; and 

2. All persons, including subcontractors, assigned by the surveyor to perform work pursuant to 
this agreement 

Violation of this provision constitutesamaterial breach of tbis agreement 

ARTICLED RESTRICTIONSCNEM^ 
The Engineer shall not hireaformer state officer or employee ofastate agency who,during the period of state 
service or employment, participated on behalfofthe state agency in this agreement's procurement or its 
negotiation until afterthe second anniversary ofthe date of the officer's or employeesservice or employment 
with the state agency ceased. 

Survey-Survey_Contract Page 9 of 9 Attachment A 



ContractNo^-5IOP1ut6 
ERP Contract No. 4564 

^ T T ^ C ^ E ^ T 8 

SERVICESTC8EPRCVIDED8YTRESTATE 

Subject to availability^ the services to be provided or performed by the State will 
included but not be limited to^ the following items: 

A Name,address and phone number ofthe State's Project Manager. 

8. Specifications reguirements for all surveys. 

C. Periodically inspect eguipment and procedures oftbe Surveyor. 

D. Maintain oversight of aii services provided bythe Surveyor through periodic 
inspections. 

E. Control, Section and ^ob Number (CS^I). 

P. Copies oftbe latest Horizontal and Vertical Control Data. 

C Approved Schematic Design Layout, if any. 

H. Pianimetric(2D)andDigitalTerrain Model (3D) Piles. 

I. Approved district design standards including Title Sheets withTitle Blocks. 

^1. Diagrams, sketches, photographs, and otber applicable documents. 

K. Current Right-of-Way(RCW)Ceo-DatabaseTemplates. 

L. RCW Mapping CheckLlst(s). 

M Existing RCW maps. 

N Access to State's Real Time Kinematic (RTK) Virtual Reference Station (VRS) 
Network via License Agreement. 

C. Reguired Horizontal and Vertical Datum to be used. 

P. 3.5" Aluminum Disks (RCW,Senchmark and Global Positioning System (CPS) 
Control). 

C Metal Delineator Post (Wing Channel Post) 

R. Delineator Placement Detail Sbeet. 

S. 8^x11' 'Survey Control Data Sheetfor^^ 
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T. The State's current Level Library Files. 
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ATTACHMENTS 

SERVICESTO8EPROVI0E0 8YTHE SURVEYOR 

General Standards 

All surveys must meet or exceed the standards set in tbe Professional Land Surveying 
Practices Act, tne General Rules of Procedures and Practicespromulgated by tne 
Texas Board of Professional Land Surveying (TEPLS), and theTexas Oepartment of 
Transportation (TxOOT) TxOOT Survey Manual, latest edition, and sball be 
aooompllsbed In an organized and professional manner, subject to tbe approval of tbe 
State. 

The Surveyor shall use the State's ^OI^Vo/. ^ -^ce^re^^re^m/narv^o^e/ease. 
(online a L h t t ^ o n ^ i n ^ 
Survey Manual, latest edition, as the basis for the format and preparation of all rioht-of-
way documents produced, including Right-of-Way (ROW) maps, property descriptions 
(Including parcel plats), and otber Right-of-Way work products, unless otherwise 
specified by tbe State. 

The surveyor shall use tbe North American Oatum of 1983 (NA083),Texas Coordinate 
System of1983(State Plane Coordinates), applicable to tbe zone or zones in which the 
workisperformed, with values In OS Survey Peet, as tbe baslsforall horizontal 
coordinates derived, unless otherwise directed by the State. The Surveyor sball use the 
datum adjustment currently in use by tbe State unless otben^vise specified by tbe State. 

Project or surface coordinates must be calculated by applyingaCombined Adjustment 
Pactor (CAP) to State Plane Coordinate values. The State may direct the Surveyor to 
useaspecific CAP foraproject to: a) match existing or ongoing projects, b)conform to 
acounty-wide surface adjustment factor, ore) be calculated specifically for tbe project 
area 

Elevations must be based on the North American Vertical Oatum 88 (NAV088), unless 
otben^ise specified by the State. 

All OPS work, whether primary control surveysorotber, must meet orexceed the 
currentTxOOT Survey Manual,latest edition.to the order of accuracy specified in the 
categories listed belowor in a work authorization. I f the order of accuracy is not 
specified in tbis Contract or inawork authorization,tbe work must meet or exceed tbe 
order of accuracy specified in the publications listed in tbis paragraph. 

All conventional horizontal and vertical control surveys must meet or exceed theTxOOT 
Survey Manual,latest edition, and theTexas Society of Professional Surveyors ^TSPS^ 
Manual of Practice for Land Survevino in the State ofTexas, latest edition.to tbe order 
of accuracy specified,and in the categories listed below or inawork authorization. If 
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tbe order of accuracy is not specified in this Contract or inawork autborization,the 
work must meet or exceed the order of accuracy specified in tbe publications listed in 
this paragraph. 

Inorderto ensure accuracy and accountability of the services provided underthis 
Contract, theState may requirethe Surveyor to certify workperformed underthis 
Contract as true and correct according to POPS standards, theTxOOT Survey Manual, 
latest edition.or the TSPS Manual of Practice for Land Survevino in tbe State ofTexas. 
as may be applicable. 

The Surveyor shaii provide temporary signing and traffic controi in and around survey 
operations; the signing and traffic controi shaii comply with provisions of theTexas 
Manual of OniformTraffic Control Oevices. All signs, flags and safety eguipment shall 
he provided hythe Surveyor. The Surveyor shall notify the Public Information Cffice of 
the Oistrict where the work is to he performed at least five working days in advance of 
any lane closures 

The Surveyor shall provide all personnel, eguipment, and materials necessary for the 
performance ofthe activities reguired hy this agreement or hyanywork authorization. 

TheSurveyor shall provide Survey Oata(original and processed) tothe State ona 
compact disk or other approved medium. The Survey Oata must he fully compatible 
with the State's computer system and with programs in use by tbe State at tbe time of 
the submission, without further modification or conversion. The current program 
formats used by the State are: ^/croso^ O^ce I4^d2u^0 fo r word processing, 
^ c r o S t ^ o n v ^ and 0 ^ 
Oatabase platform Oata collection programs must be compatible with the current import 
formats allowed by OEO^A^S^rveyand be attributed with current Peature Codes. 
These programs may be replaced at tbe discretion of the State. 

Variations from these software applications or other reguirements listed above sball only 
be allowed if requested in writing by tbe Surveyor and approved by the State. 

The Surveyor shall perform Ouality Control/Ouality Assurance on all procedures, field 
surveys, data,and products prior to delivery to tbe State.Tbe State may also require 
the Surveyor to review the survey work performed by other surveyors. If, at any time, 
during tbe course of reviewingasubmittal of any item it becomes apparent to the State 
tbat the submittal contains errors, omissions, and inconsistencies, the State may cease 
its review and return the submittal to the Surveyor immediately for appropriate action by 
tbe Surveyor. Asubmittal returned to tbe Surveyor for tbis reason is notasubmittal for 
purposes ofthe submission schedule. 

The Standards for services tbat are not boundary-related but tbat relate to surveying for 
engineering projects may be determined by the construction specifications, design 
specifications, oras specified bythe State. 
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Speci f ic W o r k T o B e Per fo rmed 

The Surveyor shall perform surveying services for projects and locations as directed by 
tbe state perthe function codes and description ofwork provided below. 

FUNCTION COPE ^0^^-RIORT-OP-WAY^ROW^ OATA 

ROW Mapping 

ROW Mapping includes the performance cf cn the ground surveys and 
preparation of parcel maps, iegai descriptions (metes and bounds descriptions), 
and right-of-way maps. 

1 PURPOSE 

The purpose of right-of-way mapping is to prepare documents suitable for 
tbe acquisition ofreal property interests and tbe probable issuance o fa 
title policy. 

2 DEFINITIONS 

Por purposes of this Contract, tbe following definitions shall apply: 

a. Abstract Map (Working Sketcb)-Adrawing to scale prepared from 
record documentsdepicting proposed right-of-way lines, existing 
rightofway lines,easement lines,and private property lines with 
relevant grantee names, recording data, and recording dates. 

b Closure/Area Calculation Sheet-Acomputergeneratedprint-out 
of tbe area and tbe perimeter bearings, distances, curve data, and 
coordinates of an individual parcel of land to be acquired. 

c. Oenial of Access LlneDA line which indicates specific location 
where access to tbe roadway is denied. 

d. Property Oescription-Adocument prepared as an exhibit for the 
conveyance o fa property interest, reflecting a boundary survey, 
signed and sealed by a Registered Professional Land Surveyor 
(RPLS), attached to an acquisition deed as Exhibit A, and consists 
of tbe following two (2) parts: 

I. Awritten metes and bounds description delineating tbe area and 
the boundary and describing the location of an individual parcel of 
land unique to all other parcels of land. 
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ii. A parcel p la t -An8^ incbby11 inch formatted drawing to scale 
d o p i n g all me information shown ort me right-of-way map 
regarding an individual parcel of land to be acquired. 

e. Cwner-The most current title bolder of record as determined bya 
study of the Real Property Records. 

f. Parent Tract - A unit or contiguous units cf iand under one 
ownership,oomprisingasingle marketable tract of land consistent 
with the principle of highest and best use. 

Aparent tract may be described byasingle instrument or several 
instruments. A single parent tract cannot be severed byapublic 
right-of-way, easement, or separate ownership which destroys unity 
of use. 

g. ParentTractlnset-Asmalllinedrawing,toan appropriate scale, 
of the parent tract perimeter placed upon tbe right-of-way map in 
the proximity of the respective parcel Parent tract insets are used 
in cases where the parent tract cannot be shown to the same scale 
astbe rightofway map. Since parenttract insets are used to 
identify tbe limits and location of parent tracts,they must include 
public right-of-ways, utility easements and fee strips, and 
identifiable water courses which bound tbe parent tract. 

h. Point of Beginning (P.C.O.)-Acorner of the parcel of land to be 
acquired, located on the proposed right-of-way line and being the 
beginning terminus of tbe first course of the property description. 

i. Pointof Commencing (P.C.C.)-Amonumented property corner 
which can be identified in the Real Property Records and is located 
outside the proposed right-of-way corridor. Por title purposes, the 
pointof commencingmustbeamonumentedbackcornerof the 
parenttract. In the eventamonumented back corner of tbe parent 
tract cannot be recovered, the nearest identifiable monumented 
property corner located outside the proposed right-of-way corridor 
may be used. 

j . Preliminary Right-of-Way Layout -^drawing to scale depicting 
proposed right-of-way lines; existing right-of-way lines; proposed 
pavement; access denial lines; the proposed centerline alignment, 
private property lines; easement lines; visible improvements; visible 
utilities; and the station and offset from tbe centedine alignment to 
each Point of Curvature (PC), Point ofTangency(PT), and angle 
point in the proposed right-of-way lines and to each PC, PT,and 
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angle point in the existing rightof-way lines in areas of no proposed 
acquisition. 

k. RigbtofDWayMaps-Aseriesof22incb by 34 incb drawings to 
scale depicting the results of relevant elements of records research, 
field work, analysis, computation, and map making required to 
determine title, delineate areas and boundaries, and locateand 
describe utilities and improvements to the extent necessary to 
appraise the value and negotiate the acquisition of individual 
parcels of private land foraproposed right-of-way project. 

3 PROCEDURE 

All standards,procedures and equipment usedby the Surveyor shall be 
such that, ataminimum,the results of the survey shall he in compliance 
witb the^Precisionand Accuracy Requirements" set forth hythe latest 
Board Ruleas promulgated by theTexasEoard of Professional Land 
Surveying(TEPLS). 

a. Abstract Map (Working Sketch) 

The Surveyor shall prepare an abstract map sufficient to determine 
the following: 

i. Any and all interests of public record held in tbe land to be 
acquired 

ii. The total record holdings to be acquired from an owner 
contiguous toaland. 

iii. Any and all interests in land held in common to be acquired 
(shopping mall parking lots, subdivision reserves, etc.) 

iv. Any and all improvements proposed by other agencies which may 
haveabearing on project development. 

v. Allcalledmonuments,bearings, and distances as per recorded 
information. 

b. Rigbtof-WayMap 

Tbe Surveyor shall field locate itemssuchas: property corners, 
existing right-of-way markers, improvements, and visible utilities 
The Surveyor shall verify and update the planimetric file as directed 
bythe State 
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The Surveyor sball preparearlght-of-way map for each proposed 
right-of-way project. A right-of-way map must Includeatltle sheet, 
anlndexsheet,asurvey control Index sbeet,a horizontal control 
data sbeet, and sufficient plan sheets te cover Ihe proposed 
project, and otber sheets as directed by the State. The State has 
developed standard title sheets, Index sheets, and plan sheets, 
copies of which the Sorveyor shall request and secure for all 
purposes ofthis Contract. 

8y mutual agreement between theTBPLS and the State, right-of-
way maps need not he signed and sealed hyaRPLS. 

Plan sheets must Include, hut need not he limited to, the following 
Items of Information: 

I. Proposed right-of-way lines delineated with appropriate hearings, 
distances, and curve data. Curve data must Include the radius, 
delta angle, aro length, and long chord hearing and distance. 

II. Existing right-of-way lines delineated with appropriate hearings, 
distances, and curve data to the extent neoessary to describe the 
Individual parcels of land to be acquired. Curve data must Include 
the radlus,deltaangle,arc length,and long chord bearing and 
distance 

III. The proposed project baseline alignment delineated with 
appropriate bearings, distances, and curve data Curve data 
must Include tbe station of tbe curve, Point of Intersection (PI), 
radius, delta angle, arc length, tangent length, long chord bearing 
and distance, and tbeNandEcoordlnates of the curve PI. All 
alignment PCs, PTs, and even 500 foot stations must be labeled 
as to station. 

Iv. Proposed paving lines combined with relevant existing paving 
lines must be shown to the extent necessary to compile a 
complete picture of proposed traffic movements. Proposed 
paving on the final product submitted to the State must be shaded 
wltbadot pattern or highlighted by some otber means acceptable 
to tbe State. 

v. Denial of Access lines must be shown sufficiently to Indicate 
areas where access Is to be denied and where access Is to be 
permitted. 

vl. Private property lines must be delineated with appropriate 
bearings,distances,andcurve data tothe extent necessary to 
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describe tbe individual parcels of land to be acquired. Curve data 
sball include tbe radius,delta angle, arc lengtb,andlongcbord 
bearing and distance 

vii. League lines and survey lines must besbownandidentified by 
name and abstract number. 

viii. County lines and city limit lines must be located and Identified by 
name. 

ix Anortb arrow must be sbown cneacb sbeet, and, impossible, 
located in tbe upper rigbt corner of tbe sbeet. 

x. Monumentation set or found must be sbown and described as to 
material and size. 

xi. A station and offset must be sbown for eacb PC, PT,and angle 
point in tbe proposed rigbt-of-way lines. Stations and offsets sball 
be sbown witb respect to tbe proposed centerline alignment 

xii. Intersecting and adjoining public rigbt-of-ways must be sbown and 
identified byname, rigbt-ofwaywidtb,and recording data. 

xiii. Railroadsmust be sbown and identified byname, rigbtofway 
widtb, and recording data. 

xiv. Utility corridors must be identified as to easement orfee. 

xv Easements and fee strips must be sbown and identified by widtb, 
owner,and recording data. 

xvi. Building lines or set-back lines must be sbown and identified. 

xvii. Visible improvements located witbin tbe proposed rigbt of-way 
corridor or witbin 50 feet ofaproposedrigbt-of-way line must be 
sbown and identified. 

xviii Structures must be identified as commercial or residential, by 
number of stories, and as to typ^ (brick, wood frame, etc.). 

xix. Structures wblcb are severed by a proposed rigbt-of-way line 
must be dimensioned to tbe extent necessary to completely 
delineate tbe severed parts. 

xx. Parking areas, billboards, and otber on-premise signs wbiob are 
severed byaproposed rigbtofway line must be dimensioned to 
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tbe extent necessary to delineate that portion of the parking area, 
billboard, or sign which is located within tbe proposed right-of-way 
corridor. 

xxi. in cases where structures are iocated outside the proposed right
ofway corridor and within ten feet ofaproposedr^^ 
the shortest distance between tbe structure and the proposed 
right-of-way iine must be shown. 

xxll. If tbe structure is an element of tbe planimetric furnished to the 
Surveyor by tbe State, the Surveyor may snap to the structure to 
determine tbe shortest distance to the proposed right-of-way iine. 
rrowever,if tbe distance is less than three feet, the Surveyor sball 
verify the distance in the fieid. 

xxiii. Visible utilities located within the proposed right-of-way corridor or 
within 50 feet ofaproposed rightofway line must be shown and 
identified. 

xxiv. Visible location of vents and filler caps of underground fuel 
storage tanks situated within the proposed rightof way corridor or 
within 50 feet ofthe corridor must be determined and shown. 

xxv. Points ofcommencing and points of beginning mustbe shown 
and labeled. Points of beginning must be shown witb their 
respectiveNand 15 surface coordinates. As an exception,apoint 
of commencing will not be reguired in the case ofatotal taking 
withoutaremainder. 

xxvi. Each parcel of land to be acquired must be identified byaparcel 
number which shall appear in the ownership tabulation and on the 
right-of-way map in the proximity of the respective parcel. Ifthe 
Surveyor is unfamiliar with the criteria used by the State to assign 
parcel numbers, theSurveyor sball seekthe assistanceof the 
State at the time the abstract map is complete. 

xxvii. An ownership tabulation must be shown tbat includes the parcel 
number, existing area of the parent tract, lot(s) and block(s) 
constituting the parent tract when applicable, owner's name, type 
of conveyance, film code, county clerk's file number, taking area, 
and remaining area of the parent tract located left and right of tbe 
centerline alignment or both. Types of conveyance, film code and 
file numbers refer to conveyances to the State and will be added 
to tbe right-of-way map by the State atalater date. TheSurveyor 
must provide several blank lines in tbe tabulation block to facilitate 
future map additions. 
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xxviii. A parent tract inset must be sbown foreach parent tract which 
cannot be shown to scale on the right-of-way map. The use of 
broken scale lines most be avoided. When parent tract Insets are 
used, the point of commencing with the appropriate bearing and 
distance to tbe point of beginning may be sbown on tbe parent 
tract inset. 

xxix. Anote most be incloded ontbetitle sbeet and eacb mapsbeet 
stating tbe soorce of bearings, coordinates, and datomosed. Tbe 
note most also inclode tbe National Geodetic Survey (NGS) or 
otber basis monomanias) name or identification nomber, State 
Plane Coordinate zone information, EPOCH information, Grid or 
Surface values and tbe Combined Adjustment Pactor or Surface 
Adjustment Pactor. 

xxx. Appropriate notes most be incloded on tbe title sbeet and eacb 
map sbeet stating tbe following: 

D Month(s)and year abstracting upon which the map is based. 

D Month(s)andyearfield surveys were conducted upon which 
tbe map is based. 

^ Month and year tbe map was completed by tbe Surveyor. 

xxxl The right-of-way Control-Section-^ob(CS^)number,if available, 
shall be sbown on each right-of-way map sheet. 

xxxii. The Surveyor sball Place fourTick Marks, one in each quadrant 
of the map sheet, showing the Latitude and Longitude (Lat/Long) 
and theNorth/East surface coordinate of each mark. Tbe tick 
marks may be placed on the match lines of each map sheet, if 
convenient. Afootnotestatement must also beplacedonthe 
sheet defining tbe tick marks as Lat/Long in Decimal Degrees. 

c. Exhibits 

The Surveyor shall prepareaProperty Description for each parcel 
or tract consisting oftwoparts:(1)ametes and bounds description 
ofthe property and (2)a parcel plat. Each part of a Property 
Description must be signed and sealed byaRPLS. 

I. Metes and bounds description 
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A metes and bounds description must be prepared for eacb 
parcel of land to be acquired. Tbe State bas developed standard 
formats for metes and bounds descriptions,copies of wblcb tbe 
Surveyor sbaii request and secure for aii purposes of tbis 
Contract. Metes and bounds descriptions must include, but need 
not be limited to, tbe following items of information: 

D State,County, and Survey witbin wblcb tbe proposed parcel 
of land to be acquired is located 

^ A reference to unrecorded and recorded subdivisions by 
name, lot, block, and recording data to tbe extent applicable 

D preference by name to tbe grantor and grantee, date and 
recording data of tbe most current instruments) of 
conveyance describing tbe parent tract 

It is tbe preference of tbe Stateto use execution datesin 
deed references as opposed to recording or filing dates. In 
any case, tbe metes and bounds description sball make 
clearwbicb date is being used. 

D Apointofoommencing. 

D A point of beginning witb tbe appropriateNandEsurface 
coordinates. 

D A series of courses, identified by number and proceeding in 
aclockwise direction,describing tbe perimeter of tbe parcel 
of land to be acquired, and delineated witb appropriate 
bearings, distances, and curve data. 

Curve data must include tbe radius, delta angle, arc lengtb, 
and long cbord bearing and distance. 

Eacb course must be identified eitber asaproposed rigbtof
way line,an existing rigbt-of-way line,oraproperty line of 
tbe parent tract. Eacb property line of tbe parent tract must 
be described witb an appropriate adjoiner call. 

D Adescriptionofall monumentation setorfound sball include, 
asaminimum,size and material. 

^ A reference to tbe source of bearings, coordinates, and 
datum used. 
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II. Parcel plat 

A parcel plat most bepreparedfor eacb parcel of land to be 
acquired. Tbe State bas developed standard formats for parcel 
plats, copies of wblcb tbe Surveyor sballrequest and secure for 
all purposes In tbis Contract. Parcel plats must Include eacb and 
every Item of Information sbown on tberlgbt-of-way map wblcb 
concerns tbe Individual parcel. 

4 AOHERENCETCSTANOAROS 

Por purposes of clarity, consistency, and ease of understanding, tbe State, 
as an acquiring agency of prlvateproperty for public use, bas adopted 
standardsand formatsfor right-of-way mapping wblcb bave proven to 
facllltatetbe processesof negotiation, appraisal, relocation assistance, 
and condemnation. TheSurveyorshalladheretothese standards and 
formats to every extent possible to ensure tbat tbe needs of tbe State are 
met. 

5 GENERAL SPECIFICATIONS 

Por purposes oftbls Contract, tbe following general specifications for rigbt
ofway mapping apply: 

a. Completed right-of-way maps mustbesubmlttedtotbeState In 
both Mlcrostatlon CAOO files and Adobe POP format that conform 
to produclngaflnal print or plot which Is 22 Inches by 34 Inches In 
size wltba21 Incb by 32 Inch pnnted border posltlonedB^lncb from 
tbe top, bottom,and rlgbt edge oftbe sbeet. 

b. Parcel plats must be submitted to tbe State on3^ lnobby11 lncb 
bondpaper with respective borders o f ^ ^ l n c h e s by 10 Inches, 
posltlonedB^lnch from tbe top,bottom,and right edge of the sbeet. 
Match lines must be used where more tban one sheet Is required. 

c. Right-of-way maps must be drawn t o a s c a l e o f l lnch-50feet . 
An appropriate scale other t h a n l l n c h - 5 0 feet may be used on 
some proposed right-of-way projects witb prior approval by tbe 
State. 

d. Tbe smallest size lettering acceptable onarlght-of-way map sball 
bel /10 of one Inch (Leroy ^100) because right-of-way maps are 
reduced In size by one-half for archiving purposes. A right-of-way 
map wblcb contains any lettering smaller than 1/10 of one Incb will 
not be accepted by the State. 

Page11of35 AttacbmentC 



Contracts. 18-5IOP1010 
ERPContractNo.4504 

e. Parcel plats must be drawn toapreferred scale o f l l n c b - 5 0 feet. 
An appropriate scale otber tbanl lncb-50feetmaybeusedon 
some proposed rlgbtof-way projects witb prior approval by tbe 
State. In tbe case ofavery large parcel wblcb would be difficult to 
sbow witb clarity on a single 8 ^ Incb by 11 Incb sbeet, tbe 
Surveyor sball use multiple 8 ^ Incb by 11 Incb sbeets witb 
matching lines. 

f. Tbe smallest size lettering acceptable onaparcel plat sball be 0.06 
of an Incb (Leroy ^60). 

g. Property descriptions sballbe submitted o n 6 ^ l n c b by 11 Incb 
bond paper. 

b. TbeSurveyor sball obtain Stateapproval priorto using a paper 
product not previously approved by tbe State. 

0 CENEP^LRECLIIREIvlENTS 

Por purposes of tblsContract, tbefollowlng general reguirements sball 
apply: 

a. Coplesof Instruments of recordsubmlttadto tbe State must be 
Indexed by parcel number. 

b. Coordinates appearing on rlgbtof-waymaps,on parcel plats,and 
In property descriptions must be surface coordinates based on tbe 
Texas Coordinate System. Tbe appropriate combined adjustment 
factors(sea level factor multiplied by tbe scale factor) for eacb zone 
of tbe coordinate system, wblcb bave been developed by tbe State, 
must be noted. 

In order to obtain surface coordinates, tbe Surveyor sball multiply 
grid coordinates by tbe appropriate combined adjustment factor for 
eacb zone, as provided by tbe State (Tbe Crld coordinates 
multiplied by tbe combined adjustment factor - surface 
coordinates). 

c. Line and curve tables may be used wben necessary. 

d. Tbe number of centedlne alignment stations to be sbown on a 
single plan sbeet are restricted to tbeextent necessary to allow 
approximately four Inches between matcb lines and sbeet borders 
forfuture details and notes. 
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e. A minimum four inch by four inch space sballbe reserved at the 
bottom right corner of eacb map sbeet for future revision notes. 

f. Based on tbe discretion and direction of tbe State,a5/8 incb Iron 
Rod with the State's Aluminum Cap (or other appropriate 
monument) may be set on the proposed right-of-way line, and may 
berepiaced a t a laterdate with the State'sType ii right-of-way 
marker 

When tbe State's 5/8" iron rod with tbe State's Aluminum Cap is set 
for PCs, PTs, Pis, and 1500 foot stations, the double asterisk 
symbol (^) must be sbown on the map sbeets and written into and 
sbown in the property description and must be accompanied by tbe 
following note: 

^Tbe monument described and set may be replaced with tbe 
State's Type ii right-of-way marker upon tbe completion of the 
construction project, under tbe supervision of a RPLS, eitber 
employed or retained bytbe State. 

7 CISSOBMISSICNRECOIREMENTSANOSTANCAROS 

All RCW Mapping project work authorizations are subject to tbe following 
submission reguirements and standards: 

a. Tbe reguired geo-referenced parcel data (features) must be 
submitted in ArcCIS 10 format or tbe current version in use by tbe 
State and in the format of tbe current RCW Ceo-Oatabase 
Template, which shall be provided bytbe State. 

b. The template is available for download fromtheRCW division's 
webpage on the State's internet site (txdot.gov), along with more 
detailed reguirements. 

c. Tbe template's Coordinate System is Geographic coordinates 
(longitude and latitude), North American Catum of 1983 in Cecimal 
Degrees(8 or more place afterthe decimal point). 

d. Tbe data must be geospatially correct and submitted to the State in 
tbe exact format of tbe template. 

8. ELECTRONIC RIGHT-OF-WAY MAPPING STANDARDS 
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The primary purpose of mis section is to provide instructions tor the 
graphics standards, file management structure, and naming conventions, 
for rlgbtof-way mapping electronic deliverables submitted to the State's 
Rightof-Way Oivision by tbe Districts, other Divisions, and Consultants, as 
an integral part of tbe rigbtof-way mapping package. 

The software,file types and file formats must be compatible with those 
used by tbe District/Oivision Design for Schematics and PS^E(e.g,native 
^croSra^onV^fiies for graphics, ^cr^o^orrO^^ 
and hounds descriptions). 

a. ^cBoS^at/onv^ 

All graphic files for Map Sheets andParcel Plats must be native 
DON files created using ^c r^oS^onV^wi tb tbe State's current 
seed files and the State's workspace environment, settings, and 
resource files. 

h. Level Library Piles 

The State's current ^cro^rar/onV^Level Library Piles for rightof
way mapping will be provided by tbe State.The files contains all the 
predefined levels that will normally be needed for rightof-way 
mapping and for showing existing utilities. 

c. Separate DON Piles for Pach Map Sbeet 

Tbe Surveyor shall provide one DON file for each map sheet so 
that eacb rightof-way map sheet is spatially correct (snapping on 
elements gives correct coordinate values), This allows multiple 
users to work on different sheets at the same time fromaserver in 
production, with all the sheets utilizing the same master reference 
files. (Note: It is possible to bave all the sbeets in one DON, but 
only one person atatime would be able to work on tbe project) 

The sheet file naming convention is "ROW CS^Sheet 
Number.dgn ', with an example as follows: "212104085^S01.dgn" 

In me example above, the first nine (9) numb 
rigbtofway OS Î for tbeproject and 'S01"is the sheet number, 
beginning with numberlasthecover sheet. 

d Pormat of tbe MOP/MRP (Master Oesign Pile or Master Rigbtof-
Way Piles) DON Reference Piles and Map Sheet Naming 
Conventions 
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The recommended namingprefix for design files is MOP (Master 
Oesign File).Tberefore, the prefix must be different for tbe rigbt-of-
way files oeoaose fhe location of the existing and proposed right-of-
way infhedesign files from the schematic wilichangeto some 
degree after an on the ground survey is made for right-of-way 
mapping Therefore, tbe prefix could be MRF for Master Rigbt-of-
Way File. 

The corrected Master Right-of-Way Files shall he given to the 
design engineer to be used in the final PS^E so tbat all features of 
construction and the relocation of utilities shall he correctly placed 
in relation to the highway right-of-way and tbe right-of-way of cross 
streets or roadways. 

The Master Right-of-Way File naming conventionis: "MRFROW 
OS^Logical Name.dgn", with examples as follows: 
MRF2^u4u65^Schematic9u.dgn (Schematic layout 9 0 ^ 
submittal); 

MRF212104u^Schematic1uu.dgn (Schematic layout 100^ 
submittal); 
MRF212104u65^ScbemApprov.dgn (Final Approved estate ^ 
FFIWAjSchematic); 
MRF212104u^PSEOesign.dgn(FinalP.S.^E. Oesign); 
MRF2121u4u65^ExROW.dgn (Existing right-of-way determined by 
RPLS); 
MRF212104u65^PropROW.dgn (Proposed right of way of final 
design); 
MRF2121040^OeedPlot.dgn(Oeed Record); 
MRF2^u40^Planimetr lcdgn (Aerial mapping topography); 
MRF212104065^ROWTopo.dgn (Improvements data collection); 
MRF2121u4065^OesignTopo.dgn (Oesign level data collection 
topography); MRF212104065^ExLltil.dgn (Existing utilities), etc. 

All sheet files withaplan view must have the MRF referenced to 
allow more than one sheet file to he worked on at the same time. 

e. Pile Structure of Master and Reference OON Files 

Tbe State's preference is to have no subfolders, If possible, to allow 
better transfer of data todifferent POorserverdrive names or 
OO/OVO's without path problems to reference files when the sheet 
files are opened. 

f. Line Weights, Line Styles, Oolors,TextSize,Text Fonts, Scale, and 
Annotations 
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Legibly is tbe primary concern when oboosing tbe scale, line 
weights and text size. Not only must the sheets be legible at full 
scale sbeet size (22 incbesx34 inches), they must be completely 
legible at half scale sheet size(11inchesx17 inches). Even if tbe 
originals or first generation plots are legible, tbe reproductions 
(copies)must also be legible. 

Tbe normal scales for the full scale sheet size must b e l i n c b - 5 0 
feet (urban) a n d l i n c h ^ l O O feet (rural),whicb shall b e l i n c b -
100 feat and 1 incb - 200 feet, respectively, wben plotted or 
redoced to tbe balf scale sbeet size. 

Minimom line weights, text size and text font are dictated by 
legibility at half scale sheet size (11 incbesxl? inches). Even If 
tbe originals or first generation plots are legible,tbereprodoctions 
(oopies)most also be legible 

Standard cell library:TxdotSurv^04.cel or current State cell files; 
Standard Font: 1 Leroy; and standard State color tables: 
V2o6CCLR.ctborTxgpk.ctb. 

Tbe Surveyor shall use the State's current G E C ^ ^ S ^ e y SMD 
file tbat sets up newfeatureoodes in SMD file for alignment chains, 
paroelcbains and survey chains tbat canbe drawn by G^EC^A^ 
Survey from tbe GPK file with tbe correct line styles, colors and 
weights to the designated levels loaded into the dgn by tbe State's 
current level library files. 

The Surveyor sball use ^croSra^orr^ac^a^er for the submission 
of electronio deliverables, whiob would capture any non-State 
standard rsc, eel, text, etc. files tbat were used in tbe mapping tbat 
look and plot differently in the State's ^c^oSra^on^^/workspace^ 

g. Text and Line Colors Wben Using Color Digital Orthoimagery in the 
Background 

The predominate colors of tbe digital orthoimagery (greens, 
browns, etc) dictate wbicbllne and textoolors standout and are 
legible. Some degree of trial and error is sometimes needed. 

b Reguired Data in tbe GEC^A^Rigbt-of-WayGPK File 

Alignments, chains of proposed and existing right-of-way lines, 
parent tracts and taking parcels, and all otherpoints collected in tbe 
field(start with schematic or design GPK file)are reguired. 
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If the design GPK file is too detailed for right-of-way use, input files 
can be created for tbe information sought from the design GPK file 
to load into the right-of-way GPK file. 

i. Surface Coordinate and the RCW GIS Geo-Database 

Surface adjustment motors and oasis of datum must he well 
documented in the electronic deliverables "tile 
structure/deliverables read me" file. 

j . Reguirements for Electronic Deliverables 

Native ^ c r o S ^ o n V^DGNfiles(referencefiles, sheets files, and 
parcel plats tiles); 

GEC^A^SurveyGPKfiles; 

Separate comma delimited point files (ASCII file)and.csv file in the 
following types of ooordinates:Surface or Projected Coordinates, 
Grid Coordinates (Texas Coordinate System of1933 in U.S. Survey 
feet) and Geographic Coordinates (WGS-34 In decimal degrees) in 
the following format: point number, northing or latitude, easting or 
longitude, elevation,feature code,description. Text/.csv point file 
naming convention is: RCWCS^Type of Coordinates.csv 
(Example: 212101u6o^Surface.csv, 212101u65^Grid.csv, and 
2121u1065^WGS34.csv); 

PDP's created in ^ c r ^ o ^ a ^ V ^ o f l v l a p Sheets (both 22 incbesx 
34 inches a n d l l inchesxl? inches,one set in black and white 
and another set in color if there is orthoimagery for the background; 

PDP'sof signed and sealed Property Descriptions, Parcel Plats, 
and Surveyor's Repods and ^crosorrC^ce^vbrd 2 ^ ^ documents 
of Property Descriptions and Surveyor's Reports; 

Raw and processed GPS files including adjustment reports. 

DELIVERABLES 

In preparing right-of-way maps, the following are required: 

e An Abstract Map (Working Sketch) of the current record title holders. 

• A Preliminary Map showing the proposed schematic and existing right-of-
way. 
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^ A Right-ot-Way map tor the project limits under oever ot Title Sheet, index 
Sheet, Control Data Sheet, and Pxhihits otthe property descriptions and 
parce l p la ts . 

^ Dooumentatlon stating that the appropriate monuments were set on the 
proposed right-ot-way lines at interseoting property lines, and at all PCs, 
PTs, angle points, intersecting right-ot-waylinesot side streets,andat 
1,500 toot stations. 

^ Documentation stating that the appropriate monuments were set on the 
existing right-ot-way lines in areas ot no acguisition at all PCs, PTs, angle 
points, andl,500 toot stations, and as directed hythe State. 

^ TheSurveyor's report, outlining theapproach, reasons or hasis tor the 
existing right-ot-way determination, and conclusions made. 

^ A copy otthe State's right-ot-way mapping check list, signed hy the 
Surveyor 

PUNOTIONOOOE^O^^-ROAOWAYOESION 

A. Oesign Surveys and Oonstruotion Surveys 

Oesign Surveys and Construction Surveys include performance of surveys 
associated with the gathering of survey data tor topography, oross-sections, and 
other related work in order to designaproject,or during iayout andstakingot 
projects tor construction. 

1 PURPOSE 

The purposeotadesign survey is te providetieid data in support ot 
transportation systems design. 

The purpose otaoonstruotion survey is to provide tiaid data in support ot 
highway oonstruotion 

2 OEPiNiTiONS 

A design survey is defined as the comhined performance ot research, field 
work, analysis, computation, end documentation neoessary to provide 
detailed topographies-dimensional) mapping ofaproject site. A design 
survey may include, hut need nothelimited to locating existing right-of-
way,oross-sections or data to create cross-sections andOigitalTerrain 
Models (OTM), horizontal and vertical location ot utilities and 

Page1oof35 Attachments 



ContractNo.to-5IOP1016 
ERPOontractNo.4564 

improvements, detailing of bridges and otber structures, review of right-of-
way maps,establishing control points,etc. 

A oonstruotion survey is defined as tbe combined performance of 
reconnaissance, field work, analysis, computation, and documentation 
necessary to provide the horizontal and vertical position of specific ground 
points to be used by tbe construction contractor for determining lines and 
grades 

3 TASKS TOEE COMPLETED 

a Design Surveys 

Tbe State will reguest design surveys on an as needed basis. The 
Surveyor shall perform tasks including, but not limited to the 
following: 

i Obtain or collect data to create cross-sections and digital terrain 
models. 

ii Locate existing utilities. 

iii. Locate topographical features and existing improvements. 

iv. Provide details of existing bridge structures. 

v. Provide details of existing drainage features (e g , culverts, 
manholes, etc.). 

vi. Locate wetlands. 

vii Establish additional and verify existing control points. Horizontal 
and Vertical control t iesmustbemade and tabulated, toother 
control points In tbe vicinity, which were established by otber 
sources such as,the National Oeodetic Survey (NOS), and the 
Federal Emergency Management Agency (PEMA), and any other 
local entities as directed by tbe State. 

viii. Locate existing right-of-ways. 

ix. Review right-of-way maps. 

x. Locate boreholes. 

xi. Perform hydrographic surveys. 
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xii. Update existing control data and prepare survey controi data 
sheets, as directed by tbe State tor inclusion intoaconstruction 
planset. 

TheSurveyors shall aisopreparea Survey Oont^o//noexSnaaranda 
r^or/zon^andVerf/ca/Oon^o/Snee^,si^ 
protessional engineer in direct responsible charge otthe surveying and 
tbe responsible RPLS tor insertion into tbe pian sot. The Survey Oon r̂o/ 
/ndex Sr/aa^ shows an overall view ot tbe project controi and tbe 
reiationsbip or primary monumentation and controi used in tbe preparation 
ot tbe project; whereas, tbe r^or/zon^a/ and vart/oa^ Oont̂ o/ s n e e ^ 
identities tbe primary survey controi and tbe survey control 
monumentation used in tbe preparation ot tbe project. Both the Survey 
Con^/ndexSnee^andtber^^ 
be usedin conjunction witheaoh otber asaset.TheState'stonnstor 
tbese sbeets can be downloaded trom tbe State's website. 

Tbetollowing intormation sbaii be sbown on tbe Survey Oon^ro//ndex 
Snee .̂ 

^ Overall view ot tbe project and primary control monuments set tor 
control ot tbe project 

D Identiticationottbe control points 
^ Baseline or centerline 
^ Orapbic (Bar) Scale 
^ North Arrow 
^ Placement ot note ^Tne purvey c o n ^ /n/brma^or/ r̂ as oaen 

acceded and/ncoroora^ed^o^PS^E ' 'w 
sealed and datedbyaTexas Protessional Engineer employedby 
tbe State 

D RPLS signature, seal, and date 
^ The State's title block containing Oistrict Name,Oounty, Highway, 

andOS^I 

Tbetollowing intormation sball besbownona l l ^or /zon^and verf/ca/ 
O o n ^ S n e e ^ 

^ Location tor eacb control point, snowing baseline or centerline 
alignment and North arrow. 

D Station and ottset (witb respect to tbe baseline or centerline 
alignments)oteacbidentitied control point. 

^ Basis ot Oatum tor horizontal control (base control 
monument/benchmarkname,number,datum). 

^ Basisot Oatum tor tbe vertical control (basecontrol monument, 
benchmark name, number,datum). 
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^ Oate ot current adjustment otthe datum. 
^ Monumentation set tor Control (Oescription, Oistrict namemumber 

and Location ties). 
^ Surface Adjustment Pactor and unit ot measurement. 
^ Coordinates (State PlanCoordinates^RCj^one and surface or 

grid). 
^ Relevant metadata. 
^ Graphic (Bar) Scaie. 
^ Placement ot note "Tne survey con^ro/ /n^brma^on na^ bean 

acceded and /ncor^ora^ed^o^PS^E 'wb l^^ 
sealed and datedbyaTexas Professional Engineer employed by 
tbe State. 

^ RPLS signature, seai and date 
D The State's title block containing Oistrict Name,County, Highway, 

andCS^. 

b. Construction Surveys 

Tbe State will reguest construction surveys on an as needed basis. 
Tbe Surveyor sball perform tasks inoluding, but not limited to tbe 
following: 

i. Stake existing or proposed right-of-ways. 

ii. Stake existing or proposed baseline/centedine. 

ill Stake proposed bridge structures. 

iv. Stake proposed drainage structures (e.g., manholes, culverts, 
etc) 

v. Set grade stakes. 

vi. Recover and obeck existing controi points. 

vii. Establish additional control points. 

viii. Check elevations and locations ot structures. 

ix. Oetermine and resolve contiicts associated with survey data. 

4 TECHNICALREOLIIREMENTS 

a. Oesign surveys and construction surveys must be performed under 
tbe supervision otaRPLS currently registered witb the TBPLS. 
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b. Horizontal ground control used for design surveys and construction 
surveys, furnished to tbe Surveyor by tbe State or based on 
acceptable methods oonduoted bytbe Surveyor, must meet tbe 
standards of accuracy reguired by the State. 

Reference may be madeto standards of accuracy for horizontal 
control traverses, as described in theTxOOT Survey Manual.latest 
edition,or theTSPS Manual of Practice for Land Survevino in the 
State ofTexas, as may be applicable. 

c. Verticalground control usedfordesign surveys and construction 
surveys, furnished to tbe Surveyor by tbe State or based on 
acceptable methods conducted by the Surveyor, must meet tbe 
standards ot accuracy reguired by the State. 

Reference may be made to standards of accuracy for vertical 
control traverses, as described in theTxOOT Survey Manual, latest 
edition, ortbeTSPS Manual of Practice forLandSurvevino in tbe 
StateofTexas, as may be applicable 

d. Side shots or short traverse procedures used to determine 
horizontal and vertical locations must meet tbe following criteria: 

i Side shots or short traverses must begin and end on horizontal 
and vertical ground control as described above. 

ii. Standards, procedures, and eguipment (may be OPS Eguipment, 
LiOAR, Total Stations, etc.)used mustbesucbthat horizontal 
locations relative to the control may be reported within the 
following limits: 

D Bridges and otber roadway structures: less tban OBIof one 
foot 

D Utilities and improvements: less than 0.2 of one foot. 

D OrossDsections and profiles: less tbanlfoot 

D Bore holes: less than^feet. 

iii. Standards, procedures, and eguipment (may be OPS Eguipment, 
LiOAR, Total Stations, etc.) used must be such tbat vertical 
locations relative to the control may be reported within tbe 
following limits: 
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^ Bridges and other roadway structures: less than 0.02 of one 
toot 

D Utilities and improvements: less than O.lof one foot. 

^ Oross-sections and profiles: less than 0.2 of one foot. 

^ Bore holes: less than 0.5 of one foot. 

5 AUTOMATION REOUIREMENTS 

a. Planimetric design files (OON)must he fully compatihlewiththe 
State's IvI/croSta^on graphics program without further 
moditioation or conversion. 

h. Electronically collected and processed field survey data tiles must 
he fully compatihle with the State's computer systems without 
further modification or conversion. All files must incorporate only 
those feature codes currently heing used hythe State. 

c OTM must he fully compatihle withtheState'sOEO^A^ system 
without further modification or conversion. All OTM must he fully 
edited and rectified to provideacomplete digital terrain model with 
all necessary hreak lines. 

The deliverables to be spooled in individual work authorizations tor 
design surveys and oonstruotion 
following: 

^ OigitalTerrain Models (OTM) and theTrianguiar irregular Network 
(TIN) tiles inatormataooeptable by the State. 

^ Maps, plans,orsketobesprepared hythe Surveyor showing the 
results ottieid surveys 

D Computer printouts or otber tabulations summarizing tbe results ot 
tieid surveys. 

^ Oigital tiles or media aooeptable by the State containing field survey 
data (ASCII Oatafiles). 
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^ Maps, plats, dans, sketches, orotherdocuments acquired trom 
utility companies, private corporations, or other puhlic agencies, the 
contents of which are relevant to the survey. 

^ Field survey notes, as electronic and hard copies. 

^ A n ^ ^ i n c h h y l l inch survey control data sheet tor each control 
point which must include, hutneed not bellmitedto, a location 
sketch,aphysical description of the point includingaminimum of 
two reterence ties, surface coordinates, a surface adjustment 
factor,elevation,and the horizontal and vertical datums used. A 
pre-formatted survey control data sheet form in MicrosoftGffice 
Word 2010format will he provided hythe State. 

^ A digital and hard copy of all computer printouts of horizontal and 
vertical conventional traverses, GPS analysis and results, and 
survey control data sheets. 

AIIGEGPAK GPK files. 

D Survey reports inaformat requested hythe State. 

8. Aerial Mapping 

Aerial Mapping involves the collection and reduction of aerial survey data, and 
preparation of site maps and topographic maps. 

1 PORPGSI5 

The purpose of aerial mapping is toprovide planimetric digitalmapping 
(OGN) and OTM in support of roadway design. 

2 OEPINITIGNS 

Por purposes of this Contract, the following definitions shall apply: 

a. Aerial Photograph-Averticalphotographtakenfrom an aircraft at 
an altitude ahove mean terrain elevation to produoeaphoto scale 
of1:3,000 

h. Analytical triangulation - The process of expanding a skeletal 
network of ground control points to provide the dense control 
network to reference each individual photogrammetric stereo model 
to the actual ground. 
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c. Oroundcontrol-Oround control targets sufficient in numher and 
geospatialdistrihution to allow analytical triangulation and mapping 
to meet American Society tor Photogrammetry and Remote 
Sensing (ASPRS) Class standard for 1"-40" scale map accuracy 
withaone foot contour interval. 

d. Airhorne OPS/IMU - An airhorne CPS receiver on-hoard the 
aircraft recording CPS data to he included in the analytical 
triangulatlon with the purpose ot reducing the numherot ground 
control points reguired tor an aerial mapping task. Inertial 
Measurement Unit (IMO) data to supplement the analytical 
trlangulation is optional and its use is at the discretion ot the 
Certified Photogrammetrist. 

e. OON - A two or three dimensional graphics file produced hy 
^ c r o S ^ o n These files may contain features and 
improvements plotted inahorizontal plane along theNand 15 axes 
which correspond toTexas State Plane Coordinates. These files 
may contain 20 or 30 elements representing topographic, existing, 
proposed, schematic, and general layoutfeatures 

f Oigitalterrain Model (OTM)-Athree dimensional digital model of 
the ground containing those features necessary to define surface 
relief. Athree dimensional model does not normally contain those 
planimetric features not necessary to define relief 

g. Plight Map-Amap depicting the flight line layout over the project 
area. 

h. rrorizontal and Vertical Oround Control-Survey control points for 
which theNand 15 coordinate and elevation have heen determined 
hyon-the-ground surveys. 

i. LowAltitudePhotography-Aerialphotographywithafilmphoto 
scaleof^3000oradigital image withagroundpixel size o f5cm 
or less. 

j . Medium Altitude Photography - Aerial photography with a film 
photo scale oft^2,000oradigital image with ground pixel size of 
20 cm. 

k. Planimetric Map - A two dimensional map containing natural 
ground features and improvements plotted In a horizontal plane 
along theNand 15 axes. Aplanimetric map does not include relief 
elements such as spot elevations, cross-sections, or contours. 
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Project Photo Length - The distance over which photographs are 
required to be taken. 

3. TASKS TO BE COMPLETED 

Aerial Photography 

The Surveyor shall provide aerial photography for low altitude aerial 
mapping appropriate for detailed design. 

i. Ground Control Accuracy Standards 

• The Surveyor shall provide horizontal ground control that 
meets standards of accuracy required by the State and as 
described in the TxDOT Survey Manual, latest edition, or the 
TSPS Manual of Practice for Land Surveying in the State of 
Texas, as may be applicable. 

• The Surveyor shall provide vertical ground control that meets 
standards of accuracy required by the State and as 
described in the TxDOT Survey Manual, latest edition, or the 
TSPS Manual of Practice for Land Surveying in the State of 
Texas, as may be applicable. 

ii. Paneling Placement Specifications 

For purposes of this Contract, all standards and specifications 
shall be in accordance with established guidelines and 
recommended or approved by the State. 

iii. Aerial Photography Standards and Specifications 

For purposes of this Contract, all standards and specifications 
shall be in accordance with established guidelines and 
recommended or approved by the State. 

iv. LiDAR Technology 

The use of LiDAR Technology (mobile, terrestrial or aerial) will be 
acceptable when approved by the State and the accuracies of the 
specified tasks it will be used for are met or exceeded. 

DELIVERABLES 
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Tbe Surveyor sbaii provide: 

^ Digital Crtbopbotos on CO or OVO. 

D Apboto indexoftbescannedaerial film frames or digital 
image frames for eacb frame of photography in tbe project. 

b. OGN,OTMand TIN Piles 

Tbe Surveyor shall prepare DGN, DTM and TIN files covering tbe 
specific work location, meeting standards and specifications as 
reguired. 

i. Horizontal Ground Control Accuracy Standards 

Tbe Surveyor shall provide horizontal ground controi tbat meets 
standards of accuracy reguired by the State and as described in 
tbeTxDCTSurvevManual,latestedition,or theTSPS Manual of 
PracticeforLand Surveying in theState ofTexas. asmay ba 
applicable. 

ii. Vertical Ground Controi Accuracy Standards 

Tba Surveyor sball provide vertical ground control tbat meets 
standards ot accuracy reguired by tbe State and as described in 
tbeTxDCT Survey Manual,latest edition,or theTSPS Manual of 
Practice tor Land Surveying in tbe State of Texas, asmay be 
applicable 

iii. Map Accuracy Standard 

Aerial mapping must meet or exceed tbe reguirements tor ASPRS 
Class 1 standard tor 1" ^ 40' scale mapping witb a one toot 
contour interval. 

Pieid verification of adherence to tbe reguired accuracy 
specification is attbe discretion oftbe State. 

iv Statement of Map Accuracy 

Por maps that are not field cbeckedbut bave been compiled to 
meet tbe State's accuracy standard, tbe Surveyor sballinclude 
tbe following statement along witb tbe Pbotogrammetrist's seal on 
tbe delivered bard copy and digital versions oftbe map: 
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"This map was compiled to meet the ASPRS Standard for Olassl 
map accuracy." 

if ma map was checked aod found to conform to mis spatial 
accuracy standard, tha statamant above and tha following 
statement must also be included on tbe delivered hard copy and 
digital versions oftbe map, and in tbe fieldcheck summary: 

"Thismap was checked and found to conform to tha ASPRS 
Standard for Olasstmap accuracy." 

OON Pile Specifications 

^ Piles must be fully compatible with tbe State's ^croSra^on 
graphics system withoutfurther modification or conversion. 

D Pile features and level structure must he in compliance with 
tbe State's current ^no^o^ rn rna^^aoo /no^a^ 

^ Piles must be capable of plotting maps t o a l i n c b - 4 0 feet 
scale with the smallest text size being one tenth of one inch 
^ 0 " ) 

OTtvl and TIN Piles Specifications 

^ Piles must befully compatible witb tbe State's O^O^Ar^ 
graphics system without further modifioation or conversion. 

^ The State's current Level Library Piles for Photogrammetry 
mapping will be provided by tbe State. 

D Pile features and level structure must be in compliance witb 
tbe State's current Pno^oora^rne^ry^aoo/no^a^ 

^ Piles must be capable of plotting maps t o a l inchD50feet 
scale witb tbe smallest text size being one tenth of one incb 
^10" ) 

05LIV5RA8LES 

The Surveyor sball provide: 

D OON, OTtvl and TIN files on a medium and in a format 
acceptable to tbe State, delivered on 00, OVO, flash-drive, 
or bard-drive. 
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^ Crthophotograpby(createduslngtbeOTM)dellveredonCO, 
OVO, flash-drive, or bard-drive In tiff format (3 banded) with 
world files. If digital, depending on Intended use, deliverable 
formats must Include: 

o Raw tiff lmage-rectlf led-40and Tiff (for archive only), 
o Color photography 
o Infrared Photography-rectified - 3 8 a n d Tiff and Mr. 

Sid 

^ Tha State's ^no^o^amma^ry ^aoo/nc^ Laoand and 
supplements 

C. Horizontal and Vertical Control for Aerial Mapping 

Horizontal and Vertical Control for Aerial Mapping Involves tba establishment of 
theborlzontalandvertlcalcontrolforaerial mapping. 

1 PLIRPCS5 

Tha purpose ot an aerial photography control survey Is to provide ground 
control In support ot aerial Photogrammetry. 

2 OPPINITICNS 

An aerial photography control survey Is detlned as the combined 
performance of reconnaissance, tleld work, analysis, computation, and 
documentation necessary to provide the horizontal and vertical position ot 
specific ground points to be used In setting the scale ot aerial photographs 
and determining the relative position of elements visible In said 
photographs. 

3 TASKS TC85CCMPL6TEO 

Tbe following Is an outline of tbe tasks to be performed The Surveyor 
sball: 

a. Prepare and submit an Aerial Cround Control Layout showing tbe 
proposed control and offsite control points, and aerial ground 
control points, for approval by the State. 

b. establish and determine the coordinates of tbe offsite and control 
points, and aerial ground control points 
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r a d i s h and determinetbe elevations of the ottsiteandcontroi 
points, and aerial control points. 

d. Place aerial ground control target material at the established points 
and maintain until the photographs trom tbe tiight are approved. 

a Prepare, to scale,aSurvey Control Index Sheet,aHorizontal and 
Vertical Controi Sbeet, and an individual control data sbeet tor eacb 
ottsite and control point, and aerial controi point. 

T5CHNICALR15CLIIREMENTS 

a Aerial photography controisurveysmust be performed undartha 
direct supervision otaRPLS currently registered with tbe TBPLS. 

b. Tbe coordinate location otthe aerial control points shall be based 
on acceptable methods, conducted bytbe Surveyor,and must meet 
tbe standards ot accuracy as sat tortb below: 

Reterencemaybemadetostandardsot accuracy tor horizontal 
controitraverses,asdescribed in thaTxOCT Survey Manual,latest 
edition,or theTSPS Manual ot Practice tor Land Surveyino in tbe 
State otTexas, as may ha applicable. 

c Tbe elevation ot tbe aerial control points must be based on 
acceptable metbods,conductad by tbe Surveyor,andsballmeet 
tbe standards ot accuracy as set tortb below: 

Reterencemaybemadetostandardsotaccuracy tor horizontal 
control traverses,as described in tbeTxOCT Survey Manual, latest 
edition,or theTSPS Manual ot Practice tor Land Surveyino in tbe 
State otTexas, as may be applicable. 

d. Tha elevation ot aerial controi points based on side shots or short 
traverses must meatthetollowing criteria: 

i. Side shots or short traverses must begin and end on vertical 
ground control as described above. 

ii. Standards, proceduras,andeguipmentused must be such tbat 
the vertical location relative to tbecontrol may be reported to 
within 0.02 otone^)toot. 

ALiTCMATiCNR^CLllRl5M^NTS 
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Post processing ot tield data will bo reviewed by tba Stata. Oata 
processed by standard calculators, computers, and otber business 
hardware and software normally maintainedand used bytheSurveyor 
shall be considered acceptable. 

Or5LiV^RA8L^S 

Tba Surveyor sball: 

D Submitatinal aerial control point layout showing tbe location otthe 
points and labeled witb tbelr respective alpha-numeric 
designations. 

D Submitaplot and computer graphics otan11incbby17incb index 
map showing an overall view ot tbe project and tbe relationship ot 
primary monumentation and control used In tbe preparation otthe 
project, signed and sealed by a RPLS, and asdlrected bytbe 
State 

D Submlta plot and computergraphlcsotan 11 Inch by 17 Inch 
horizontal and vertlcalcontrol sbeet showing the primary survey 
controi monumentation used in tbe preparation ot the project, 
signed and sealed byaRPLS,and as directed by tbe State. 

D Submit a n 5 ^ i n c h b y 1 1 incb data sbeet tor eacb aerial ground 
controi point which must include, but need not be limited to, a 
location sketch, a physical description ot tha point, surtace 
coordinates, the elevation, and datums used. 

D Submita OOorOVOcontaining tbe graphics tiles and scanned 
images otthe control data sbeets 

D Submitawrittenstatementdescribingtbedatum used along with 
copies ot all relevant NOS and data sbeets. 

D Submit a written tabulation otal l aerial control points witb their 
respective alpha-numeric designations, surtace coordinates (tor 
center panel points only), and elevations. 

PONOTiON 0008 1 ^ 1 ^ 

A. State Land Surveying 

State Land Surveying includes tbe pertormanceotland surveying associated 
with "the location or relocation ot original land grant boundaries and corners; tbe 
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calculation of area and tbe preparation of field note descriptions of both surveyed 
and un-surveyed land or any land in which the State or the Public Pree School 
Pund has an interest; tbe preparation of maps showing such survey results; and 
the field notes and maps of which are to be filed in tha General Land Office,"as 
footed the Surveyor 

1 PLIRPOS6 

The purpose of state land surveying isto surveyallStateowned real 
property under tbe management of tba General Land Office (OLO) or the 
School Land Board (SLB), to be used bytbe State for highway purposes. 

A survey performed byaTaxas Registered Professional LandSurvayor 
(RPLS) is aooaptahia except in those circumstances in which tha 
anticipated improvements may cause permanent shoreline alteration or 
other change or modification o faGLO property shoreline boundary. In 
such cases,acoastal boundary survey in the form and manner provided 
by Section 33.136,Texas Natural Resources Oode, must ha performed by 
aTaxas Licensed State Land Surveyor (LSLS). 

2 TASKS TO Br5 OOMPLET150 BY A LIOP.NS60 STATIC LANO 
SURVEYOR 

Tbe State will reguest state land surveying on an as needed basis. The 
services shall include, hut are not limited to the following: 

The Surveyor shall: 

a. Survey the coastal and water boundaries, navigable streamsor 
rivers, and other waters tbat are tidally affected, requiring tbe 
determination of the gradient boundary or tbe mean high water, as 
appropriate. 

b. Survey the profile of the waterway, along the proposed baseline of 
tbe highway 

c. Survey original land grant boundaries and un surveyed lands. 

d. Prepare field note descriptions, area calculations, parcel plats, and 
updating the current right-of-way maps, which are to be filed in the 
General Land Office. 

3. GROUND CONTROL ACCURACY STANDARDS 
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The Surveyor shall provide: 

a. Horizontal ground control in accordance with the current project 
datum. 

b. Vertical ground control in accordance with the current project 
datum. 

DELIVERABLES 

The Surveyor shall: 

• Prepare all deliverables and present according to current right-of-
way mapping standards. 

B. Traffic Control 

The Surveyor shall control traffic in and near surveying operations adequately to 
comply with provisions of the latest edition of the Texas Manual on Uniform 
Traffic Control Devices - Part VI which can be found on the State's internet site. 

In the event field crew personnel must divert traffic or close traveled lanes, a 
Traffic Control Plan based upon principles outlined in the latest edition of the 
Texas Manual on Uniform Traffic Control Devices - Part VI shall be prepared by 
the Surveyor and approved by the State prior to commencement of field work. A 
copy of the approved plan shall be in the possession of field crew personnel on 
the job site at all times and shall be made available to the State's personnel for 
inspection upon request. 

C. Underground Excavation 

The Surveyor shall contact the "Texas Excavation Safety System, Inc." 
(DIGTESS), or call telephone number 811, to mark underground utilities prior to 
digging the holes for monuments, as necessary. The Surveyor shall maintain 
documentation of all notification calls. The Surveyor shall comply with the States 
excavation laws as they appear in the Texas Administrative Code (TAC). 

D. Preventative Measures to Prevent the Spread of Oak Wilt Contamination 

The Surveyor shall take the following preventive measures while cutting, pruning, 
or removing oak trees in counties which have confirmed cases of Oak Wilt or at 
the direction of the State: 
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^ When possible, employ alternative methods instead of pruning or cutting 
oak trees. 

D When possible, perform necessary pruning and cutting of healthy trees 
during tbe winter months of January and February when Sap Beetles are 
least active. Also, if possible, avoid pruning or cutting during Spring 
months when Sap Beetles are most active. 

^ Treat wounds witb pruning paint in Oak Wilt infeoted counties to 
discourage insects, especially during warm weather. 

D Sterilize aii pruning tools between eacb traewitb eitber Lysoi^ spray ora 
70 percent rubbing alcoboi solution. Tbe use of cbiorinebleacb solutions 
to sterilize pruning tools isdiscouragad due to prematureoxidation or 
rusting of steel parts. 

^ Destroy tbe tree cuttings by burning or burying tbe wood, or dispose of tbe 
wood in another approved method. 

E. Additional Requirements 

1 AOHERENCETCSCHEOLiLE 

If at any time during tbe Contract Period tbe Surveyor determines tbat it is 
unable to meetascbeduled submission date, tbe Surveyor sball notify tbe 
State in writing immediately Tbis notification sbaii consist of an 
explanation as to tbe reason(s) for the delay andarevisedsubmission 
schedule,wbicb sball to tbe extant possible, incorporateaplan to reoover 
days lost asaresult of subject delay. 

If at any time during tbe Contract Period tbe Surveyor encounters 
unforeseen circumstances which may materially affect the scope, 
complexity or character of tbe work authorized by the State, tbe Surveyor 
sball notify the State in writing immediately withacomplete description of 
tbe circumstances encountered. 

2 TRANSMITTAL 

All documents submitted to tbe State sball be accompanied byaletterot 
transmittal which sball include, butneed not be limited to, tbebighway 
number, project limits, county,CS^l, contract number,work authorization 
number and an inventory of attachments. 

3 RICHTCPENTRY 

It shall be tbe responsibility of tbe Surveyor to secure permission to enter 
private property for purposes of survey i t i s t h e s t a t e d p o i i c y o f t h e 
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State to makeevery etfort tomaintain positive relations with the 
general public. In pursuance ot that policy, the Surveyor shall not commit 
acts which wiiirasultindamagasto privatepropertyandthaSurveyor 
shall make every ettort ta comply with the wishes and address the 
concerns ot private property owners. 

P. Compensator 

1. Payment requests sball include the Surveyor's invoice. 

2. Progress Report 

Tbe Surveyor sball submitamonthly progress report electronically by the 
5^ oteaoh month following the month through which status Is being 
reported. Progress and percent oomplete shall he aooordlng to the task as 
Included In the scope. 

With each payment reguest, the Surveyor shall suhmit tha corresponding 
project progress report which shall,asaminimum,include the percentage 
ottotai work complete as otthe date otthe payment reguest and a 
description ot current work activity. The percentage ottotai work complete 
shall not he based simply on the percentage ot tunds expended, hut shall 
be based on tbe best judgment ot tha Surveyor as to tha percentage ot 
actual work complete. 
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ATTACHMENT D 
D-1 

WORK AUTHORIZATION NO. 
CONTRACT FOR SURVEYING SERVICES 

THIS WORK AUTHORIZATION is made under Surveying Contract No. (Contract) 
between the State of Texas, acting through the Texas Department of Transportation (State), and 

(Surveyor). 

PART I The Surveyor shall perform surveying services generally described as 
. The responsibilities of the State and the Surveyor as well as the work 

schedule are further detailed in Exhibits A (Responsibilities of the State), B (Responsibilities of the 
Surveyor), and C (Work Schedule) to this Work Authorization. 

PART II. The maximum amount payable under this Work Authorization is $ and 
the method of payment is as set forth in Attachment E of the Contract. This amount 
is based on the rates set forth in Attachment E (Schedule of Rates) to the Contract and the costs set 
forth in Exhibit D (Budget) to this Work Authorization. 

PART III. Payment to the Surveyor under this Work Authorization shall be made in accordance with 
Exhibit D. 

PART IV This Work Authorization is effective when executed by both parties and terminates on 
or when the contract terminates, whichever occurs first. 

PART V This Work Authorization does not waive the parties' responsibilities and obligations as 
established by the Contract. 

PART VI. Exhibits A, B, C, D, and H-2 are made part ofthis Work Authorization. 

THE SURVEYOR THE STATE OF TEXAS 
TEXAS DEPARTMENT OF TRANSPORTATION 

(Business name) 

(Signature) (Signature) 

(Printed Name and Title) (Printed Name and Title) 

(Date) (Date) 

List of Exhibits: 
Exhibit A - Responsibilities of the State 
Exhibit B - Responsibilities of the Surveyor 
Exhibit C - Work Schedule 
Exhibit D - Budget 
Exhibit H-2 - Subprovider Monitoring System Commitment Agreement 
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ATTACHMENT D 
D-2 

SUPPLEMENTAL WORK AUTHORIZATION NO. 
TO WORK AUTHORIZATION NO. 

CONTRACT FOR SURVEYING SERVICES 

THIS SUPPLEMENTAL is made under Surveying Contract No. (Contract) 
between the State of Texas, acting through the Texas Department of Transportation (State), and 

(Surveyor). 

The following terms and conditions of Work Authorization No. are hereby amended as follows: 

This supplemental is effective when executed by both parties. All other terms and conditions of Work 
Authorization No. remain in full force and effect. 

THE SURVEYOR THE STATE OF TEXAS 
TEXAS DEPARTMENT OF TRANSPORTATION 

(Business name) 

(Signature) (Signature) 

(Printed Name and Title) (Printed Name and Title) 

(Date) (Date) 
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ATTACHMENT E 

SCHEDULE OF RATES 
This attachment provides the basis of payment, which is indicated by an "X" in the applicable space 
on one or more of the following pages. 

The basis of payment shall be accompanied by a Final Cost Proposal (FCP), which is included in this 
Attachment. 

If more than one basis of payment is used, each one must be supported by a separate FCP. 

Survey-Survey_Contract Page 1 of 18 Attachment E 



Contract for Surveying Services Contract No. 18-5IDP1016 
ERP Contract No. 4564 

LUMP SUM 

Definition 
A lump sum is a single dollar figure paid for one or more deliverables. There may be 
multiple lump sums if each is associated with a distinct deliverable or group of deliverables. 

Components 
A lump sum includes labor rates, overhead, fee, and direct costs. Therefore, no additional 
payment will be made for labor rates, overhead, fee, or direct costs. 

Required Documentation 
Each invoice shall itemize charges by listing the deliverable or deliverables associated with 
the lump sum for which payment is requested. The Surveyor is not required to submit 
evidence of actual labor rates, hours worked, travel, overhead rates, or any other cost. 

Audit Adjustment 

Lump sums are not subject to change as the result of an audit. 

Basis of Payment 
Payment may be made at the time of completion for one or more interim or final 
deliverables. Pro rata payments may be made based on the percentage of work on a 
deliverable that has been completed. 
Final Cost Proposal 
The contract FCP must contain rates that are established at the time of the contract. One 
or more of the following methods must be used. First, the contract FCP may identify 
specified rates and direct costs that will be used later to build lump sums. Second, the 
contract FCP may identify unit costs and direct costs that will be used later to build lump 
sums. Third, the contract FCP may identify future work authorizations and corresponding 
lump sums. 

Work Authorizations 
A work authorization may have more than one lump sum if each is associated with a distinct 
deliverable or group of deliverables. If lump sum work authorizations will be used, the 
contract FCP must contain detailed and negotiated unit costs or specified rates so that the 
lump sum for future work authorizations can be calculated with certainty on the basis of cost 
figures contained in the contract FCP, or it must contain a schedule of future work 
authorizations with their associated lump sums. Lump sum work authorizations may not be 
calculated on the basis of actual labor rates, overhead rates, fee, or direct costs because 
actual costs are not audited or adjusted under a lump sum contract. The basis for lump 
sums may not be left for negotiation at the time work authorizations are issued. 
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Contract for Surveying Services Contract No. 18-5IDP1016 
ERP Contract No. 4564 

UNIT COST 

Definition 
A unit cost is a dollar figure paid for a unit of production. A different dollar figure may be 
associated with each unit of production. 

Components 
The unit cost includes labor rates, overhead, and fee, Therefore, no additional payment will 
be made for labor rates, overhead, or fee. 

Required Documentation 
Each invoice shall itemize charges by unit of production and unit cost and any direct costs. 
The Surveyor may be required to provide additional evidence of units of production and 
direct costs. The Surveyor is not required to provide evidence of actual labor rates, hours 
worked, overhead rates, or any other cost, except direct costs. 

Audit Adjustment 
Unit costs are not subject to change as the result of an audit. Direct costs are subject to 
change as the result of an audit. 

Basis of Payment 
Payment may be made at the time of completion for one or more units of production. Pro 
rata payments may not be made based on the percentage of work on a unit of production 
that has been completed. 

Final Cost Proposal 
The contract FCP must contain a schedule of all unit costs with their associated units of 
production and any direct costs. It must also clearly identify the circumstance that will 
cause a payment to become due. 

Work Authorizations 
Different units of production may be included in a work authorization in any combination. If 
unit cost work authorizations will be used, the contract FCP must contain unit costs for each 
unit of production that will be included in any work authorization as well as any direct costs. 
Unit costs may not be left for negotiation at the time work authorizations are issued. 
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Contract for Surveying Services Contract No. 18-5IDP1016 
ERP Contract No. 4564 

SPECIFIED RATE 

Definition 
A specified rate is an overall hourly rate that includes almost all cost elements. A different 
specified rate may be associated with each type of labor. 

Components 
The specified rate includes labor rates, overhead, and fee. Therefore, no additional 
payment will be made for labor rates, overhead, or fee. 

Required Documentation 
Each invoice shall itemize charges by name of worker, type of labor and specified rate, shall 
list any direct costs, and shall include copies of time sheets supporting the requested 
payment. The Surveyor may be required to provide additional evidence of hours worked 
and direct costs. The Surveyor is not required to provide evidence of actual labor costs, 
overhead rates, or any other cost, except direct costs. 

Audit Adjustment 
Specified rates are not subject to change as the result of an audit. Direct costs are subject 
to change as the result of an audit. 

Basis of Payment 
Payment may be made at the time of completion for one or more interim or final 
deliverables or on a periodic basis that is cleariy identified. Pro rata payments may not 
otherwise be made. 

Final Cost Proposal 
The contract FCP must contain a schedule of all specified rates with their associated types 
of labor and any direct costs. It must also clearly identify the circumstance that will cause a 
payment to become due. 

Work Authorizations 
Different types of labor may be included in a work authorization in any combination. If 
specified rate work authorizations will be used, the contract FCP must contain specified 
rates for each type of labor that will be included in any work authorization as well as any 
direct costs. Specified rates may not be left for negotiation at the time work authorizations 
are issued. 
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Contract for Surveying Services Contract No. 18-5IDP1016 
ERP Contract No. 4564 

FINAL COST PROPOSAL (FCP) 

MAXIMUM AMOUNT PAYABLE $1.000.000.00. 

Detailed data and calculations: 
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LEGACY CONTRACT NO. 18-5IDP1016 
ERP CONTRACT NO. 4564 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

PRIME PROVIDER NAME: Lamb-Star Engineering, L.P. 

DIRECT LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

RPLS - Project Manager 15+ $55.00 $186.53 
Licensed State Lane Surveyor 10+ $55.00 $186.53 
RPLS - Task Leader 10 to 15 $46.00 $156.01 
Senior Survey Tech (Must be Surveyor in Training (SIT), or 
have a minimum of five year's surveying experience) 5 to 10 $35.00 $118.70 

Survey Tech 1 to 5 $29.00 $98.35 
Senior GIS Operator $32.00 $108.53 
GIS Operator $30.00 $101.75 
GIS Technician $28.00 $94.96 
Admin/Clerical $22.00 $74.61 
Mobile LiDAR Processing Technician $40.00 $135.66 

INDIRECT COST RATE: 208.32% mBBBSBSBBB 
PROFIT RATE: 10.0% «BaaAsa@@ NMBBEMMB 
Contract rates include labor, overtiead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 

Page 6 of 18 Attachment E - Fee Schedule 



LEGACY CONTRACT NO. 18-5IDP1016 
ERP CONTRACT NO. 4564 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Surveying and Mapping, LLC 

DIREC1 rLABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

RPLS - Project Manager 15+ $51.50 $150.69 
RPLS - Task Leader 10 to 15 $47.95 $140.30 
Senior Survey Tech (Must be Surveyor in Training (SIT), or 
have a minimum of five year's surveying experience) 

5 to 10 $34.50 $100.95 

Survey Tech 1 to 5 $31.00 $90.71 
Senior GIS Operator $37.75 $110.46 
GIS Operator $32.50 $95.10 
GIS Technician $31.00 $90.71 
Admin/Clerical $21.00 $61.45 
Project Coordinator - Mobile LiDAR $41.25 $120.70 
Mobile LIDAR Processing Technician $33.00 $96.56 
Project Coordinator - Aerial Mapping $45.00 $131.67 
Certified Photogrammetrist $37.00 $108.26 
Analytical Triangulation Specialist $30.85 $90.27 
Aerial Mapping Technician $28.00 $81.93 
Orthoohoto Specialist $28.00 $81.93 
Mapping Editor (includes QA/QC, Finishing, & Finalization) $25.66 $75.08 
Aerial Office Technician $25.75 $75.34 
Project Coordinator - Aerial Photography $40.75 $119.23 
Aerial Processing Technician $28.99 $84.82 
Project Coordinator - Fixed Wing Aerial Lidar $37.22 $108.91 
Airborne LiDAR Processing Technician $29.50 $86.32 
Project Coordinator - Helicopter Aerial Lidar $37.72 $110.37 
Helicopter LiDAR Processing Technician $29.50 $86.32 
Photo Lab Specialist $21.43 $62.70 
Photo Processing Technician $21.94 $64.20 

INDIRECT COST RATE: 166.00% 
PROFIT RATE: 10.0% mmmmmE Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and Is subject to audit. 

Lump Sum Payment Basis • Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1016 

ERP CONTRACT NO. 4564 

ATTACHMENT E- FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: CP&Y, Inc 

DIREC1 rLABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE 

HOURLY 
BASE RATE 

HOURLY 
CONTRACT RATE 

RPLS - Project Manager 15+ $50.00 $ 159.54 
Licensed State Land Surveyor 10+ $55.00 $ 175.50 
RPLS - Task Leader 10 to 15 $44.00 $ 140.40 
Senior Survey Tech (Must be Surveyor in Training (SIT), or 
have a minimum of five year's surveying experience) 5 to 10 $35.00 $ 111.68 

Survey Tech 1 to 5 $28.50 $ 90.94 
Senior GIS Operator $37.50 $ 119.66 
GIS Operator $34.00 $ 108.49 
GIS Technician $30.00 $ 95.73 
Admin/Clerical $22.00 $ 70.20 

INDIRECT COST RATE: 190.08% °-£<j&.?&il,£3i*\&r i&' t 
r^^&u3iUf£l£A£2*^Gb!^3j2 £ 

PROFIT RATE: 10.0% 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis • Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according lo the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1016 

ERP CONTRACT NO. 4564 

ATTACHMENT E - FEE SCHEDULE 
SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Dallas Aerial Surveys, Inc. 

DIREC1 r LABOR 

LABOR/STAFF CLASSIFICATION 
YEARS OF 

EXPERIENCE 
HOURLY 

BASE RATE 
HOURLY 

CONTRACT RATE 

Senior Cartographer $31.00 $84.63 
Cartographer $26.37 $71.99 
Senior GIS Operator $31.00 $84.63 
Admin/Clerical $18.00 $49.14 
Project Coordinator - Mobile LiDAR $35.00 $95.55 
Mobile LiDAR Processing Technician $31.00 $84.63 
Project Coordinator - Aerial Mapping $45.00 $122.85 
Certified Photogrammetrist $38.00 $103.74 
Analytical Triangulation Specialist $27.00 $73.71 
Aerial Mapping Technician $26.25 $71.66 
Orthophoto Specialist $25.50 $69.61 
Mapping Editor (includes QA/QC, Finishing, & Finalization) $25.66 $70.05 
Aerial Office Technician $17.55 $47.91 
Project Coordinator - Aerial Photography $40.00 $109.20 
Aerial Processing Technician $28.00 $76.44 
Project Coordinator - Fixed Wing Aerial Lidar $35.91 $98.03 
Airborne LiDAR Processing Technician $29.49 $80.51 
Project Coordinator - Helicopter Aerial Lidar $35.91 $98.03 
Helicopter LiDAR Processing Technician $29.49 $80.51 
Photo Lab Specialist $15.14 $41.33 
Photo Processing Technician $15.31 $41.80 

INDIRECT COST RATE: 148.18% #UMM9M#W#NK 
PROFIT RATE: 10.0% # # # # # # # 
Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1016. 
ERP CONTRACT NO. 4564 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE AND LUMP SUM PAYMENT BASIS 

SUBPROVIDER NAME: Shine & Associates, Inc. 

DIREC1 r LABOR 

LABOR/STAFF CLASSIFICATION YEARS OF 
EXPERIENCE mm 

HOURLY 
CONTRACT RATE 

RPLS - Project Manager 15+ raasa^re^s $135.00 
Licensed State Surveyor 10+ m S & i t o k $175.00 
RPLS - Task Leader 10 lo 15 &&ap&K&Sb& $121.00 
Senior Survey Tech (Must be Surveyor in Training (SIT), or 
have a minimum of five year's surveying experience) 5 to 10 

" jM* '^f^Wff'PS^, 

; v5 "WiY . . ; , 
$95.00 

Survey Tech 1 to 5 ?w«s>ff l^KB*eit $75.00 
L3' Jift^ Xr^^^^%rT^ 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is subject to audit. 

Lump Sum Payment Basis - Invoice by deliverable, according to the table of deliverables. Documentation of hours worked not 
required. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization. Is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1016 
ERP CONTRACT NO. 4664 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

PRIME PROVIDER NAME: Lamb-Star Engineering, L.P. 

SERVICES TO BE PROVIDED 
g m t a & ^ y c ^ - a w g 

UNIT COST 

1 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) m^i-i hour $100.00 

2 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) hour $150.00 

3 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) 

hour $175.00 

4 - Person Survey Crew (GPS and Robotic Total Stations 
included in Indirect cost rate. Mileage not included.) 

hour $195.00 

1 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included.) ?mmi hour $180.00 

2 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate Mileage not included) 

hour $230.00 

3 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included) 

hour $255.00 

4 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included) mm^tzM hour $275.00 

Wii^PrW^^M 
The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-6IDP1016 
ERP CONTRACT NO. 4564 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Surveying and Mapping, LLC 

SERVICES TO BE PROVIDED UNIT COST 

LiDAR Mobile Mapping System, (Includes Vehicle Operator, 
LiDAR Technician mileage on project and fuel) (Does not 
include travel to project.) 

day $5,000.00 

Aerial Photography Flight Crew Fixed Wing Aircraft (Includes 
Pilot and Camera Operator) hour $175.00 

LiDAR Flight Crew Fixed Wing Aircraft (Includes Pilot and 
LiDAR Operator) hour $190.00 

LiDAR Helicopter Flight Crew (Includes Pilot and LiDAR 
Operator) 

hour $185.00 

LiDAR Flight Crew Fixed Wing Unmaned Aircraft (Includes 
Pilot and Camera Operator) hour $190.00 

LiDAR Flight Crew Rotary Wing Unmaned Aircraft (Includes 
Pilot and Camera Operator) hour $190.00 

The unit costs shown include labor, overhead, and profit. Payment based on units completed: No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1016 
ERP CONTRACT NO. 4564 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: CP&Y, Inc. 

SERVICES TO BE PROVIDED mzm.t UNIT COST 

1 - Person Survey Crew (GPS and Robotic Total Stations 
Included in indirect cost rate. Mileage not included.) H p g H H M S a hour $100.00 

2 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) M H H hour $150.00 

3 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) 

^3%a&K%ai%3%ga# 
hour $170.00 

4 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) hour $195.00 

1 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included.) # # # # hour $180.00 

2 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included) hour $230.00 

3 - Person Survey Crew (Terrestial Laser scanner included in 
indirect cost rate. Mileage not included) mwm hour $260.00 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 

Page 13 of 18 Attachment E - Fee Schedule 



LEGACY CONTRACT NO. 18-5IDP1016 
ERP CONTRACT NO. 4564 

ATTACHMENT E - FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Dallas Aerial Surveys, Inc. 

SERVICES TO BE PROVIDED 

%w%< 
UNIT COST 

LiDAR Mobile Mapping System, (Includes Vehicle Operator, 
LIDAR Technician mileage on project and fuel) (Does not 
include travel to oroiect.) mm day $5,000.00 

Aerial Photography Flight Crew Fixed Wing Aircraft (Includes 
Pilot and Camera Operator) 

t i i a « n » 
• : / i ^ h ^ i ^ 

hour $190.00 

LiDAR Flight Crew Fixed Wing Aircraft (Includes Pilot and 
LIDAR Operator) W&Ssm. hour $190.00 

LiDAR Helicopter Flight Crew (Includes Pilot and LiDAR 
Operator) mmm. hour $190.00 

LiDAR Flight Crew Fixed Wing Unmaned Aircraft (Includes 
Pilot and Camera Operator) mzs®* hour $120.00 

LiDAR Flight Crew Rotary Wing Unmaned Aircraft (Includes 
Pilot and Camera Operator) « 

hour $120.00 

f ^ ^ S S t v i ? : t S 
The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification Included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1016 
ERP CONTRACT NO. 4564 

ATTACHMENT E- FEE SCHEDULE 

UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Shine & Associates, Inc. 

SERVICES TO BE PROVIDED mm UNIT COST 

1 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) wte. hour $85.00 

2 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) ;mmm hour $130.00 

3 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) hour $165.00 

4 - Person Survey Crew (GPS and Robotic Total Stations 
included in indirect cost rate. Mileage not included.) mmmXu hour $185.00 

MiMtMmM. 
The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

AH unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if 
applicable, in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is 
not eligible for payment under that work authorization. 
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LEGACY CONTRACT NO. 18-5IDP1016 
ERP CONTRACT NO. 4564 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Lodging/Hotel (Taxes/fees not included) Day/person Current State 
Lodging/Hotel - Taxes and Fees Day/person $35.00 
Meals (Excluding alcohol & tips) (Overnight stay required) Day/person Current State 
Mileage Mile Current State 
Rental Car (Includes taxes and fees; Insurance costs will not 
be reimbursed) 

day $55.00 

SUV or ATV Rental (Includes taxes and fees; Insurance costs 
will not be reimbursed) 

day $100.00 

Rental Car Fuel gallon $3.50 
Air Travel Rd Trip/person $500.00 

Air Travel - In State - Short Notice (Coach) Rd Trip/person $450.00 
Air Travel - In State - 2+ Wks Notice (Coach) Rd Trip/person $350.00 
Air Travel - Out of State - Short Notice (Coach) Rd Trip/person $650.00 
Air Travel - Out of State - 2+ Wks Notice (Coach) Rd Trip/person $600.00 
Taxi/Cab fare each/person $30.00 

Parking day $20.00 
Toll Charges each $4.00 
Standard Postage Letter Current Postal 
Certified Letter Return Receipt Each Current Postal 

Materials and Shipping Per Package $25.00 

Courier Services Each $30.00 
Photocopies B/W (8 1/2" X11") Each $0.15 
Photocopies Color (8 1/2" X 11") Each $0.50 
Photocopies B/W (11" X17") Each $0.30 

Photocopies Color (11" X 17") Each $0.85 

Digital Ortho Plotting Sheet $1.50 

Railroad - Flagger (Service provided by RR) Hour $80.00 
Railroad - Insurance in addition to STD Minimum Required 
(Minimum coverage of $1 Million required bv RR.) 

Each $2,600.00 

Railroad - Permit Each $675.00 
Railroad - Safety Training (If required - Heavy Rail Safety 
Training Certificate, includes classroom training and employee 
certification card.) 

Per Person $150.00 

Deed Copies Sheet $1.50 
Traffic Control Services, Arrow Boards and Attenuator trucks -
Small Project (Includes labor, equipment and fuel) 

Day $1,500.00 

Traffic Control Services, Arrow Boards and Attenuator trucks -
Medium Project (Includes labor, equipment and fuel) Day $2,000.00 

Traffic Control Services, Arrow Boards and Attenuator trucks -
Large Project (Includes labor, equipment and fuel) 

Day $3,000.00 

Law Enforcement/Uniform Officer (including vehicle) Hour $50.00 
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LEGACY CONTRACT NO. 18-5IDP1016 
ERP CONTRACT NO. 4564 

ATTACHMENT E- FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Type II ROW Monument - Excavated/Drilled, rocks, rocky soil. 
2-4 inch depth (Includes crew time, equipment, materials, 
rentals, & labor.) Brass Marker supplied by TxDOT. 

Each $60.00 

Type II ROW Monument - Poured 2-3 Feet (Includes One Call, 
crew time, equipment, materials, rentals, labor.) Brass Marker 
supplied by TxDOT. 

Each $225.00 

Boat with Motor Day $185.00 

Hydrographies Sonar Equipment Day $110.00 

Reprographics Per Sq FT $4.00 

Ground Target (includes paint, panel material, etc.) Each $20.00 

Robotic Closed Circuit Television with Video Day $800.00 
Helicopter Equipment LiDAR -Transit Miles (including turn, 
maneuver miles and local airport to project) 

per mile $15.00 

Helicopter Equipment LiDAR -Project Flight Miles (On project 
flight miles) 

per mile $55.00 

Fixed Wing Airborne LiDAR- Transit Miles (including turn, 
maneuver miles and local airport to project) 

per mile $8.00 

Fixed Wing Airborne LiDAR- Project Flight Miles (On project 
flight miles) 

per mile $20.00 

Aerial Photography- Transit miles (including turn, maneuver 
miles and local airport to project) 

per mile $6.00 

Aerial Photography- Project Flight Miles (On project flight miles) per mile $30.00 

Aerial Photography- Airborne GPS/IMU Data 
collection/Processing 

per project $2,280.00 

Photo Lab Service- Black and White Processing (film, 
development, scanning) 

per frame $18.00 

Photo Lab Service- Color Processing (film, development, 
scanning) 

per frame $27.50 

Photo Lab Service- Color Infrared Processing (film, 
development, scanning) 

per frame $25.00 

Photo Lab Service- Digital image processing per frame $27.00 

Photo Lab Service- Enlargements, Lamination, Mounting per sq ft $6.00 

Fixed Wing UAS w/ sensor (day rate) day $7,000.00 

Rotary Wing UAS w/ sensor (day rate) day $6,000.00 

Oblique Camera System (day rate, platform at additional cost) day $250.00 

360 degree Camera System (day rate, platform at additional 
cost) 

day $850.00 

Mobilization for Aerial Photography/LiDAR Fixed Wing Aircraft 
(Includes aircraft,Pilot, Camera/UDAR Operator, fuel and 
transportation cost) 

per project $20,000.00 

Mobilization for Helicopter Airborne LiDAR (Includes helicopter, 
Pilot, LiDAR Operator, fuel and transportation cost) 

per project $20,000.00 

Terresterial Scanner hour . $80.00 
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LEGACY CONTRACT NO. 18-5IDP1016 
ERP CONTRACT NO. 4564 

ATTACHMENT E - FEE SCHEDULE 

OTHER DIRECT EXPENSES 

RATES SHOWN APPLY TO PRIME PROVIDER AND ALL 
SUBPROVIDERS 

SERVICES TO BE PROVIDED UNIT FIXED COST MAXIMUM COST 

Profit not allowed on Other Direct Expenses. 

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Fixed cost items to be billed at the fixed cost rate. Documentation, 
such as a usage log, must be maintained for audit purposes, and may be required to be submitted as a basis for reimbursement. 
For items with a maximum cost, actual cost to be billed not to exceed the maximum shown. Itemized receipts must be maintained 
for audit purposes, and may be required to be submitted as a basis for reimbursement. For Lump Sum - No documentation 
required. Invoicing by physical percent complete includes combination of direct labor and other direct expenses. 

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to $100 per unit will 
be reimbursed at cost if approved and documented in advance by the State's Project Manager. Miscellaneous other direct 
expenses of $100 per unit or more will not be reimbursed unless a supplemental agreement to the contract and work 
authorization (if WAs are used) has been executed in advance authorizing the miscellaneous other direct expenses. No more 
than $2,500 in miscellaneous other direct expenses may be approved by the State's Project Manager over the life of this contract 
including prime provider and subproviders. For Lump Sum - This statement does not apply. 
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ATTACHMENT F 

Computer Graphics Files 

Data (original and processed) shall be provided to the State on a compact disk or other approved 
medium and shall be fully compatible with the State's computer system and with programs in use by 
the State at the time of submission without further modification or conversion. The program formats 
used by the State are: Microsoft® Word for word processing; MicroStation® for graphics applications; 
and CAiCE™ Visual® Transportation, GEOPAK®, and AASHTOWare® SDMS® for survey data. 
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ATTACHMENT G 

Not Applicable 
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Contract for Surveying Services Contract No. 18-5IDP1016 
ERP Contract No. 4564 

ATTACHMENT H-SG 

Historically Underutilized Business 
for State Funded Professional or Technical Services Contracts 

HUB Goal Assigned-State of Texas Subcontracting Plan Required 

1) POLICY. It is the policy of the Department to ensure that HUBs shall have an equal opportunity to participate in 
the performance of contracts; to create a level playing field on which HUBs can compete fairly for contracts and 
subcontracts; to ensure nondiscrimination on the basis of race, color, national origin, or gender in the award and 
administration of contracts; to help remove barriers to the participation of HUBs in department contracts; and, to 
assist in the development of firms that can compete successfully in the market place outside the HUB program. 
Consequently, the HUB requirements of the Department's HUB Program apply to this contract as follows: 
(1) The Provider agrees to insure that they shall take all necessary and reasonable steps to meet the HUB goal 

for this contract. 
a. The Provider and any subproviders) shall not discriminate on the basis of race, color, national origin, or 

sex in the award and performance of contracts. 
b. When submitting the contract for execution by the Department, the Provider must complete and furnish 

Exhibit H-l which lists the commitments made to all subproviders, including certified HUB 
subprovider(s) that are to meet the contract goal, and Exhibit H-2 which is a commitment agreement(s) 
containing the original signatures of the Provider and HUB(s) that were indicated in the original 
submitted State ofTexas HUB Subcontracting Plan (HSP) in Section 8. For Work Authorization 
Contracts, Exhibit H-l is required at the time of submitting the contract for execution by the Department. 
Exhibit H-2 will be required to be completed and attach with each work authorization number that is 
submitted for execution, ifthe HUB will be performing work. If non-HUB subprovider is performing 
work, insert N/A (not applicable) on the line provided. A prime must allow a HUB maximum 
opportunity to perform the work by not creating unnecessary barriers or artificial requirements for the 
purpose of hindering a HUB's performance under the contract. Any substitutions or changes to the HSP, 
in addition to any changes to the original contract award, shall be subject to prior written approval by the 
Department. If there are any changes to the subproviders during the contract term, the Provider must 
fiirnish a Revised Exhibit H-l showing the revised commitment of all subproviders. 

c. Failure to carry out the requirements set forth above shall constitute a breach of contract and may result 
in a letter of reprimand; in termination of the contract by the Department; in a deduction from money due 
or to become due to the Provider, not as a penalty but as damages to the Department's HUB Program; or 
such other remedy or remedies as the Department deems appropriate. 

2) DEFINITIONS. 
a. "Department" means the Texas Department ofTransportation (TxDOT). 
b. "Contract" is the agreement between the Texas Department ofTransportation and a Provider. 
c. "Provider" is any individual or company that provides professional or technical services. 
d. "Joint Venture" means an association of two or more businesses to carry out a single business enterprise for 

profit which combines their property, capital, efforts, skills and knowledge. 
e. "Historically Underutilized Business (HUB)" means any business so certified by the Texas Building and 

Procurement Commission. 
3) PERCENTAGE GOAL. The goal for Historically Underutilized Business (HUB) participation in the work to 

be performed under this contract is 23.7% of the contract amount. 
4) PROVIDER'S RESPONSIBILITIES. A Provider (HUB or non-HUB) must perform a minimum of 30% of 

the contract with its employees (as defined by the Internal Revenue Service). The contract is subject to the HSP 
Good Faith Effort Requirements. 
a. A Provider who cannot meet the contract goal, in whole or in part, should have documented any ofthe 

following and other efforts made as a "Good Faith Effort" to obtain HUB participation. 
(1) Whether the prime advertised in general circulation, trade association, and/or minority/women focus 

media concerning subcontracting opportunities. 
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(2) Whemer the prime provided writtennotice to at least three (3) qua l i f iodH^ 
for HUBs to participate effectively. 

(3) v r̂tether the prime documented reasons tor rejection or met with me rejected HUB to discuss m^ 
rejection. 

(4) Whemermeprimeprovided qualified HUBs wim adequate intormation about bondm^^ 
plans, me specification, scope ofwork and requirements oftbe contract. 

^^Whethermeprimenegotiatedingood faith wim qualified HUBs, not rejecting quali 
also the lowestresponsive bidder. 

(^Whemerme prime used me services of available minority and women community 
contractor'sgroups, local, st̂ te, and federal busmess assistance offices, and omerorgam 
provide support services to HUBs. 

NOTE: The Providermust not cause or allow subproviders to bid their services. 
b. The precedinginformationshal^ be submitted directiyto me Cb^ 

responsible for me contract. 
c. Tbe Provider shall makeall reasonable efforts to honor cornmitments to 1 ^ 

original HSP in Section 8. V^eremeProviderterminatesorremovesaHUBsubprovidernamedinthe 
mitialcomn^m^ent, me Provider must demonstrate onacase-by-case basis to m^ 
Oepartment matme originally designated HUB was not able orwillmg topers Tne term "unable" 
includes, but is not limited to,afirm mat does not l^ve me resources and expertise to fimshm^ 
afirm that substantially increases the time to complete the project. 

d. Tne Provider shall make all reasonable ef^rts to reolaceaHUBsubprovidermat is una 
perform successmllywithanomer HUB a ^ny 
substimtionofHUBs shall be sub^ectto prior written approval by the Oepartment. Tbe Oepartment will 
requestastatement from the firm beingreplacedconcernmg its replacement priorto approvm 
substitution Ifmere are any changes to me subproviders during me contract term, me Providerm 
aRevisedExmbitH-lshowmg me revised conmntment of all subproviders. 

e. The Provider shall designateaHUB liaison officer who will administertheProvider'sHUB program and 
who will be responsible mrmaintenance of records of efmrts and contacts made to subcontract wim 

^ ELlClBlLlTYOFHUBs. 
a. TheTexas Bmlding and Procurement Cornmission (TBPC) certifies me ebgibm^ 
b. The TBPC mamtainsadirectory of certified HUBs. The HUB Directory is available through the 

Oepartment'sBusiness Opportunity Programs Office and through the Internetat the TBPC'sWebsite 
(http:^www2.tbpc.state.tx.us/cmblBhuboruv.html^. 

c. Only HUB firms certified and identifiedmspecific categories and classes at t^^ 
at me time the commitments are subnntted are ehgible to be usedmmeirn^ 
Provider as required under Section 2.c. above. 

d. Ifdurmg me course ofme contract it become 
the information submitted by me Provider as required by Section 2.c. above, t^^ 
be considered eligible asasubstituted firm. The Provider'swritten request tor substitutions ofHUB 
subproviders shall be acoompamedbyadetailed explanation, which shomd substantiate me ne^m^ 
substitution. The Oepartment will ^erifyme explanation wim 
approval ofthe substitution. Ifmere are any changes to the subproviders durmg the contract term, the 
Provider must furmshaRevised Exhibit H-l showmg me revised comrm 

e. The 73rd legislaturepassed TexasCivil Stamtes, Article oOli, relative t o c o n ^ 
entities and certain disadvantaged businesses. The Stamteprovides torcivil penalties forpersons who 
falsely claim disadvantaged busmess status and forthe general contractorwholm 
person claiming to beadisadvantaged busmess. 

o) DETERMINATION OFHUBPARTICIPATION. 
A firm must be an eligible HUB and perf^rmaprofessional or teclmicalfuncti Proof of 
payment, such as copies of canceled checks, properly identifying the Oepartment'scontract number or project 
number may b^ required to substantiate me payment as deemed necessary bytne Oepartment. AHUB 
subprovider, with prior written approval from me Oepartment, may subcontract 70% ofacontmct as long as th^ 
HUB subproviderperformsacommercially useful function. All subcontracts shall include the provisions 
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required in me subcontract and shall be approved as to torn^mwritmg,byt^^ 
performed under the subcontract. A HUB pertormsaconm^erciallyuseml function when it is responsible 
distmct element of me work ofacontract; and actually manages, supervises, and controls the materia 
equipment, employees, and all omerbusiness obligations attendantto me satisfactory completion of conû  
work. If the subcontractoruses an employee leasmg firm mr me purpose of providmg sa la ry^ 
adrmnistration, me employees must in all other resr^ts be supervised and permr^ 
employees ofthe subcontractor. 

7̂  CO^LfANCEOFPROVTOER. 
8̂  Toensuretnat HUB requirements oftmsc^ntract are complied wim, ^ 

efforts to mvolve HUBs durmg me permrmanceoftms contract. This will be accomplished byareview ofthe 
montmy State ofTexas HUB Subcontractmg Plan Prm ê Contractor Progress Assessment Report ^Bxm 
submitted to me Business Opportunity Programs Office by me Provider m ^ 
me HUB contract goal,and by comphance reviews conducted bythe Oepartment. Tbe State ofTexas HUB 
Subcontracting Plan Prime Contractor Progress Assessment Report (Exhibit H - ^ 
n^nimummontmy to the Business Opporturnty Programs Office,^ 
appropriate agency contact. 

The Provider sball receive credit toward me HUB goal based on acmal payments to me HUB subprov^^ 
me tel^owing exceptions and only ifme arrangement is consistent witb standard indu^ 
^1^ Payments to brokers or firms wimabrokering type operation will be credited only m^ 

commission; 
^Payments toajoint venture will not be credited unless all parmersmm^ 
^Payments toaHUBsubproviderwho has subcont^ 

will not be credited unless the HUB pertormsaconm^erciallyusef^f^ 
(4^ Payments toaHUB will not be created if me firm does not provide me goods orpermr^ 

tor; 
(^Payments made toaHUB mat carmot be linked by an mvoice or canceled check to me cont^ 

credit is claimed will not be credited. 
AProvidermust not withhold orreduce payments to any HUB withoutareason that is accepted as standard 
industrypractice. A HUB prime or subprovider must comply with me terms ofthe contract or subcontract. 
Work products, services, and cornmodities must meet contract specifications whemer perm 
subprovider. 

AProvider'staiiure to meet me HUB goai and failure to dem 
"Cood Faith Effort" on his/her part to obtain HUB participation shall constit^t^ msucha 
case, me Oepartment reserves me dght to issuealetter of reprimand; to deduct me amount ofHUB goal n̂ ^ 
accomplished by HUBs from me money due or to become due me Provider, not asapenalty but as damages to 
tbe Oepartment'sHUB program; or soch other remedy or remedies as tbe Oepartment deems appropriate. 

^ RECORDS ANO REPORTS. 
a. After submission of me imtialconm^tmen^ 

Provider sball subrnit State ofTexas HUB Subcontracting Plan Prime Contractor Progress Asses 
Report ^xmbitH^atarninimummonthly,ar^r contract wor^ involvement. 
C^e copy ofme State ofTexas HUB Subcontracting Plan Prime Contractor Progress Assessment Report 
^Exhibit HDô  is to be sent to me Busmess C^orm^ In 
addition, me State ofTexas HUB Subcontracting Plan Prime Contractor Progress Assessment Report 
^Exhibit H - ^ must be submitted with the Provider'sinvoice. All payments made to subproviders are to be 
reported These State ofTexas HUB Subcontracts 
Reports are required monthly even during months when no payments to suhnroviders have been 
made. The State ofTexas HUB Subcontractmg Plan Prime Contractor Progress Assessment 
required until all work on tbe contract bas been completed. Tbe Oepartment may verify tbe amounts being 
reported as paid to HUBs by requesting copies of canceled checks paid to HUBs onarandom basis. 
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b. Subproviders should be identified on the State ofTexas HUB Subcontracting Plan Prime Contractor Progress 
Assessment Report (Exhibit H-6) by name, the amount of actual payment made to each during the billing 
period, cumulative payment amount and percentage of the total contract amount. 

c. All such records must be retained for a period of seven years following final payment, or until an 
investigation, audit, examination, or other review undertaken during the seven years, and shall be available at 
reasonable times and places for inspection by authorized representatives ofthe Department and other 
agencies. 

d. Prior to receiving final payment, the Provider shall submit a Final Report (Exhibit H-4), detailing the 
subprovider payments to the Business Opportunity Programs Office ofthe Department, and one copy to the 
Department with the Provider's final invoice. 

12/06 
HUB ATT 
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EXHIBIT H-1 

Texas Department of Transportation 
Subprovider Monitoring System 

Commitment Worksheet 

Contract #:18-5IDP1016 / ERP #4564 Assigned Goal: 23.7% Federally Funded State Funded X 

Prime Provider: Lamb-Star Engineering. L.P. Total Contract Amount: $1.000.000.00 

Prime Provider Info: DBE HUB _ Both X 

Vendor ID #: 12037996670 DBE/HUB Expiration Date: HUB 01/29/2018 
(First 11 Digits Only) 

If no subproviders are used on this contract, please indicate by placing "N/A " on the l" line under Subproviders. 

Subprovlder(s) 

(List All) 

Type 

of Work 

Vendor ID # 

(First 11 Digits Only) 

D=DBE Expiration 

H=HUB D a t e 

$ Amount or 

% of Work* 

CP&Y, Inc. Survey 17517204149 H 01/11/2017 9.00% 

Dallas Aerial Surveys, Inc. Aerial Mapping 17516161738 H 06/11/2019 12.00% 

Shine & Associates, Inc. 
State Land 
Surveying 32014758984 H 12/11/2017 3.00% 

Surveying and Mapping, 
Inc. 

Survey & Aerial 
Survey 17427049741 N/A N/A 8.00% 

Subprovider(s) Contract or % of Work* Totals 32.00% 

*For Work Authorization Contracts, indicate the % of work to be performed by each subprovider. 

Total DBE or HUB Commitment Dollars $ 

Total DBE or HUB Commitment Percentages of Contract 24.00% 
(Commitment Dollars and Percentages are for Subproviders only) 

12/06 DBEHl.AT 
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EXHIBIT H-2 
Texas Department of Transportation 

Subprovider Monitoring System Commitment Agreement 

This commitment agreement is subject to the award and receipt of a signed contract from the Texas Department of Transportation 
(TxDOT). NOTE: Exhibit H-2 is required to be attached to each contract that does not include work authorizations. Exhibit H-2 is 
required to be attached with each work authorization. Exhibit H-2 is also required to be attached to each supplemental work 
authorization. If DBE/HUB Subproviders are used, the form must be completed and signed. If no DBE/HUB Subproviders are 
used, indicate with "N/A " on this line: and attach with the work authorization or supplemental work authorization. 

Contract #: Assigned Goal: % Prime Provider: 

Work Authorization (WA)#: WA Amount Date: 

Supplemental Work Authorization (SWA) #: to WA #: SWA Amount: 

Revised WA Amount: 

Description of Work 
(List by category of work or task description. Attach additional pages, if 

necessary.) 

Dollar Amount 
(For each category of work or task description 

shown.) 

Total Commitment Amount (Including all additional pages.) $ 

IMPORTANT: The signatures of the prime and the DBE/HUB and Second Tier S 
the total commitment amount must always be on the same page. 

ubprovider, if any (both DBE and Non-DBE) and 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Signature Date 

DBE/HUB Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

DBE/HUB Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone # & Fax #: 

Email: 
Signature Date 

Second Tier Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone #& Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

Second Tier Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone #& Fax #: 

Email: 
Signature Date 

VID Number is tbe Vendor Identification Number issued by the Comptroller. If a firm does not have a VID Number, please enter the 
owner's Social Security or their Federal Employee Identification Number (if incorporated). 
4*6 DBE-H2.ATT 
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EXHIBIT H-4 

Texas Department of Transportation 
Subprovider Monitoring System 

Final Report 

The Final Report Form should be filled out by the Prime Provider and submitted to the Contract Manager and the 
Business Opportunity Programs Office for review upon completion of the contract. The report should reflect all 
subcontract activity on the project. The report will aid in expediting the final estimate for payment. If the HUB or 
DBE goal requirements were not met, documentation supporting good faith efforts must be submitted. 

DBE Goal: % OR HUB Goal: % 

Total Contract Amount: $ Total Contract Amount: $ 

Contract Number: 

Vendor ID # Subprovider Total $ Amt Paid to Date 

TOTAL 

This is to certify that % of the work was completed by the HUB or DBE subproviders as stated above. 

By: Prime Provider 

Per: Signature 

Subscribed and sworn to before me, this day of ,20 

Notary Public County 

My Commission expires: 
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HUB Subcontracting Plan (HSP) 
Prime Contractor Progress Assessment Report 

77?/s form must be completed and submitted to the contracting agency eacl> month to document compliance iv/f/i your HSP. 

Contract/Requisition Number. Date of Award Object Code: 

Contracting Agency/University Name: 

(mm/rjrj/yyyy) (AgmoyUeiOnlri 

Contractor (Company) Nam*: State of Tens VID #: 

Point of Contact Phone* 

Reporting (Month) Period: Total Amount Paid this Reporting Period to Contractor: $ 

Report HUB and Non-HUB subcontractor information 

Subcontractor's Name 
Subcontractor1! VIO or HUB 

Certificate Number 

'Texts 
Certified 
HUB? 

(Yes or No) 

Total Contract t 
Amount from HSP 
with Subcontractor 

Total $ Amount Paid 
Thla Reporting Period to 

Subcontractor 

Total Contract $ 
Amount Paid to Date 

to Subcontractor 
Object Code 
(AfVttyUMOrdy) 

J $ J 

S $ S 

s S $ 
i t J 

t $ J 

t I J 
i J J 

i t J 

i I s 
i % J 

i I 1 

% { s 
t s J 

i $ J 

i J $ 
i J { 

% J i 
i i j 

j t S 
i $ $ 
s j i 

i j * 
j » $ 
s j j 

s % $ 
$ i s 
$ j $ 
$ s t 

TOTALS: i $ - S L̂̂ L̂ L̂ LW 
Slonature: TttJe: Date: 1 

'Note: Prime contractors can verify subcontractor HUB certification status on-line at http:;/wi*w2.tljpc.»tate.txajs/cmbl/cmbll ub.html HSP-PARRnr. aofi 
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